
EXECUTIVE SUMMARY LETTER  






September 26, 2003

Program Research and Development Announcement (PRDA) No. DE-RA09-03SR22278 for “Alternatives for Non-Destructive Assay (NDA) of Large Containers to Allow Shipping in TRUPACT III Without Resizing and /or Repackaging”

Prospective Offerors:

The purpose of this Executive Summary Letter is to highlight salient elements of the PRDA.  This letter is not an integral part of the PRDA which is a self-contained document.  In the event of any conflict between the contents of this Executive Summary Letter and that of the PRDA, the PRDA language will prevail.

The Savannah River Operations Office (SR) is soliciting for offers to demonstrate innovative technologies for alternatives to characterization of large containers (up to 5.5’ x 5.5’ x 8.5’) of Transuranic (TRU) waste without opening the containers.  The Government requirements are further detailed in the Program Objectives contained in Section J, Attachment A.

The formal solicitation document will be disseminated and proposals received electronically through the Industry Interactive Procurement System (IIPS) located at the following URL: http://e-center.doe.gov.  IIPS provides the medium for disseminating solicitations, receiving proposals, and evaluating proposals in a paperless environment.  Complete proposals are required to be submitted via IIPS.  Individuals who have the authority to enter their company into a legally binding contract and intend to submit proposals via the IIPS system must register and receive confirmation that they registered prior to being able to submit an application on the IIPS System.  An IIPS “User Guide for Contractors” can be obtained by going to the IIPS Homepage at http://e-center.doe.gov and then clicking on the “Help” button.  Questions regarding the operation of IIPS may be e-mailed to the IIPS Help Desk at IIPS_HelpDesk@e-center.doe.gov or call the Help Desk at (800) 683-0751.

Each offer will be objectively reviewed on its own merit against the evaluation criteria stated in the PRDA using technical, scientific and/or peer reviewers, some of whom may be non-Governmental personnel.  Should an offeror object to review of their proposals by individuals other than Government employees it shall so state in Volume I of its proposal.  Offerors are, however, cautioned that the DOE may be unable to give full consideration to proposals which indicate that only Government evaluation is authorized.

Individuals, corporations, nonprofit organizations, small and small disadvantaged businesses, educational institutions, and state or local governments or other entities who wish to have a proposal evaluated should respond to the requirements of this PRDA.  DOE anticipates that due to the technical complexity of the project, no single entity will possess all of the resources necessary to respond to this PRDA; consequently, teaming arrangements may be appropriate.

Washington Group International, the Central Characterization Project Operator, Westinghouse Savannah River Company, the DOE Management & Operating Contractor for the Savannah River Site, and the Waste Isolation Pilot Plant (WIPP) are precluded from proposing due to their inherent role in the eventual coordination of the projects resulting from this PRDA. 

Proposals submitted by, or substantially relying upon the technical expertise of, (1) another Federal agency; (2) a Federally Funded Research and Development Center (FFRDC) sponsored by a Federal agency; or (3) a Department of Energy (DOE) Management and Operating (M&O) contractor will not be evaluated and will not be eligible for an award as a prime contractor under this solicitation.  Offerors are encouraged to maximize the use of private sector organizations in the performance of the proposed effort.  However, a proposal that includes performance by a Federally Funded Research and Development Center or DOE M&O contractor may be considered for award, provided that: (1) the proposed use of any such entities is specifically authorized by the cognizant agency for the FFRDC or the Department of Energy for the M&O contractor in accordance with the procedures established for the FFRDC or the M&O contractor; (2) the proposed work is not otherwise available from the private sector; and  (3) the estimated aggregate cost of the FFRDC or M&O contractor(s) work does not exceed 25 percent of the total estimated project cost.   DOE reserves the right to fund the work through a DOE field work proposal or an interagency agreement.    For specific information, your attention is directed to Provision L. 4 of this solicitation entitled “Participation by Federally-Funded Research and Development Centers (FFRDC) And Department of Energy (DOE) Management and Operating (M&O) Contractors.” 

The DOE anticipates multiple awards of Cost Plus Fixed Fee type contracts for the Phase I effort, however, the DOE reserves the right to award the contract type and number deemed in its best interest.

It is anticipated that the Phase I effort would be completed in an estimated period of performance of 4 months, and the Phase II effort is estimated to be completed in 12 months.  The estimated cost for Phase I is approximately $250,000 for individual projects; and the estimated cost for Phase II is approximately $3 Million.  However, this does not preclude consideration of longer or shorter projects at higher or lower costs.

The Government does not anticipate providing any facilities or property for accomplishing this effort.  Offerors are encouraged to propose utilization of existing facilities and to make allowances for providing all necessary personnel, facilities, equipment and materials to complete proposed projects.

Proposals must be submitted in accordance with the requirements of the PRDA (See Section L).  Offerors are also advised to give particular attention to the evaluation criteria identified in Part IV, Section M.    The proposals must be received through IIPS  not later than 4:00 PM Eastern Standard Time on October 27, 2003.  It is unlikely that extensions to the due date will be considered.

Proposals must authorize a period for acceptance by the Government of not less than one hundred eighty (180) calendar days from the date specified for receipt of proposals.  Further, you are cautioned that late proposals, modifications, and withdrawals will be treated in accordance with the article in Section L entitled “Instructions to Offerors - Competitive Acquisition.”

Please complete and return the Intention to Propose (Enclosure A) form at the earliest practicable date.  All files are formatted for printing on a postscript type printer.

All requests for explanation or interpretation of any part of the solicitation must be submitted through the “Submit Question” feature in IIPS.  Once a question is submitted, it cannot be edited.  Questions submitted as well as the government’s response to these questions may be viewed by using the “View Questions” feature in IIPS.  The Government reserves the right not to respond to questions submitted by telephone, E-mail or in person at any time.

The only method by which any term of this solicitation may be amended is by an express, formal amendment generated by the issuing office and disseminated through IIPS.  No other communication, whether written or oral will amend or supersede the terms of this solicitation. Offerors are encouraged to periodically check IIPS to ascertain the status of any amendments and review the answers to questions as hard copies will not be distributed.

For your information, it is recommended that all prospective offerors download a copy of the DOE “Lobbying Brochure” (http://professionals.pr.doe.gov) which provides a summary of the statutory and regulatory restrictions regarding lobbying activities for Federal contractors and recipients.

Please note that an automated document writing system has been used to prepare this document.  Each provision in the database has been assigned a number.  Not all of the provisions in the database have been used in this document; therefore, the numbering may not be continuous.







Sincerely,







Origninal Signed by A..M.. Sistrunk







Angela M. Sistrunk







Contracting Officer







Office of Contracts Management

Enclosures











ENCLOSURE A

 INTENTION TO PROPOSE (DEC 1999)
SOLICITATION NUMBER:  DE-RA09-03SR22278

WE ________ DO ________ DO NOT INTEND TO SUBMIT A PROPOSAL. 

NAME AND ADDRESS OF FIRM OR ORGANIZATION (INCLUDING ZIP CODE)

____________________________________________________________________________________

____________________________________________________________________________________

____________________________________________________________________________________

____________________________________________________                      

AUTHORIZED SIGNATURE (Optional for E-Mail Responses)                  



____________________________________________________ 

____________________________________________________

TYPED OR PRINTED NAME AND TITLE

____________________________________________________

DATE

____________________________________________________

TELEPHONE NO.

____________________________________________________  

FACSIMILE NO.                      

____________________________________________________  

E-MAIL ADDRESS                    

Please return this form to:

MAIL TO:          U.S. Department of Energy

                          Savannah River Operations Office

Office of Contracts Management

                          ATTN: Angela M. Sistrunk

                          P.O. Box A


           Aiken, SC  29802

  VIA FACSIMILE: (803) 952-9452  

  VIA E-MAIL: a. sistrunk@srs.gov
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OMB Approval No. 9000-0008                            PART I, SECTION A – SOLICITATION/CONTRACT FORM
SOLICITATION,  OFFER  AND  AWARD
1.  THIS CONTRACT IS A RATED ORDER

    ADVANCE \u2

ADVANCE \r0

ADVANCE \r1UNDER DPAS (15 CFR 700)ADVANCE \d3  
RATING
PAGE OF




1
107   PAGES

2.  CONTRACT NO.


3.  SOLICITATION NO.

DE-RP09-03SR22278
4.  TYPE OF SOLICITATION

    ADVANCE \d4

ADVANCE \r1   ADVANCE \u4  SEALED BID (IFB)

    ADVANCE \d4

ADVANCE \r1▀ADVANCE \u4  NEGOTIATED (RFP)
5.  DATE ISSUED

September  26, 2003
6.  REQUISITION/PURCHASE

    ADVANCE \r1NO.



7.  ISSUED BY
CODE

8.  ADDRESS OFFER TO (If other than Item 7)

U. S. Department of Energy

Savannah River Operations Office

Office of Contracts Management

P.O. Box  A, Attn:  Angela M. Sistrunk

Aiken, SC  29802


NOTE:  In sealed bid solicitations, "offer" and "offeror" mean "bid" and "bidder."

SOLICITATION

9.  ADVANCE \x18Sealed offers in original and            copies for furnishing the supplies or services in the Schedule will be received at the place specified in Item 8, or if

    ADVANCE \x18handcarried, in the depository located in                                                     until                 local time                .

                                                                                                           ADVANCE \x282(Hour)                     ADVANCE \x351(Date)

CAUTION C LATE Submissions, Modifications, and Withdrawals:  See Section L, Provision No. 52.214‑7 or 52.215‑1.  All offers are subject to all terms and conditions contained in this solicitation.

10.  ADVANCE \x19FOR INFORMATION

ADVANCE \x19CALL: ADVANCE \d2 ADVANCE \u2
A.  NAME
B.  TELEPHONE NO.  (NO COLLECT CALLS)
C.  E-MAIL ADDRESS



AREA CODE


NUMBER
EXT.




11.  TABLE  OF  CONTENTS

(X)
SEC.
DESCRIPTION
PAGE(S)
(X)
SEC.
DESCRIPTION
PAGE(S)

PART I C THE  SCHEDULE
PART II C CONTRACT  CLAUSES


A
SOLICITATION/CONTRACT FORM
1

I
CONTRACT CLAUSES
25-27


B
SUPPLIES OR SERVICES AND PRICES/COSTS
2-3
PART III C LIST  OF  DOCUMENTS,  EXHIBITS  AND  OTHER  ATTACH.


C
DESCRIPTION/SPECS./WORK STATEMENT
4

J
LIST OF ATTACHMENTS
28-53


D
PACKAGING AND MARKING
5
PART IV C REPRESENTATIONS  AND  INSTRUCTIONS


E
INSPECTION AND ACCEPTANCE
6

K
REPRESENTATIONS, CERTIFICATIONS AND

OTHER STATEMENTS OF OFFERORS
54-65


F
DELIVERIES OR PERFORMANCE
7-8






G
CONTRACT ADMINISTRATION DATA
9-11

L
INSTRS., CONDS., AND NOTICES TO OFFERORS
66-104


H
SPECIAL CONTRACT REQUIREMENTS
12-24

M
EVALUATION FACTORS FOR AWARD
105-107

OFFER  (Must be fully completed by offeror)

NOTE:  Item 12 does not apply if the solicitation includes the provisions at 52.214-16, Minimum Bid Acceptance Period.

12.  ADVANCE \x19In compliance with the above, the undersigned agrees, if this offer is accepted within              calendar days (60 calendar days unless a different period

     ADVANCE \x19is inserted by the offeror) from the date for receipt of offers specified above, to furnish any or all items upon which prices are offered at the price set

     ADVANCE \x19opposite each item, delivered at the designated point(s), within the time specified in the schedule.

13.  ADVANCE \x19DISCOUNT FOR PROMPT PAYMENT

     ADVANCE \x19(See Section I, Clause No. 52.232-8) ADVANCE \d2ADVANCE \u2
10 CALENDAR DAYS


%
20 CALENDAR DAYS


%
30 CALENDAR DAYS


%
    CALENDAR DAYS


%

14.  ADVANCE \x19ACKNOWLEDGMENT OF AMENDMENTS

    ADVANCE \x19(The offeror acknowledges receipt of amend-

    ADVANCE \x19ments to the SOLICITATION for offerors and

    ADVANCE \x19related documents numbered and dated:
AMENDMENT NO.
DATE
AMENDMENT NO.
DATE













15A.  ADVANCE \x25NAME AND
CODE

FACILITY

1. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN

            ADDRESS OF

      ADVANCE \x25O      ADVANCE \x25OFFEROR

        OFFER (Type or print)


15B.  ADVANCE \x25TELEPHONE NUMBER
15C.  CHECK IF REMITTANCE ADDRESS

  ADVANCE \d3

ADVANCE \u3   IS DIFFERENT FROM ABOVE C ENTER

         SUCH ADDRESS IN SCHEDULE
17.  SIGNATURE


18.  OFFER DATE



AREA CODE
NUMBER
EXT.






AWARD  (To be completed by Government)

19.  ADVANCE \x19ACCEPTED AS TO ITEMS NUMBERED


20.  AMOUNT


21.  ACCOUNTING AND APPROPRIATION

22.  ADVANCE \x19AUTHORITY FOR USING OTHER THAN FULL AND OPEN COMPETI-

     ADVANCE \x19TION:


ADVANCE \d2ADVANCE \x19ADVANCE \u2  10 U.S.C. 2304(c) (         )     ADVANCE \d2

ADVANCE \u2  41 U.S.C. 253(c) (         )
23.  SUBMIT INVOICES TO ADDRESS SHOWN IN

       (4 copies unless otherwise specified) ADVANCE \d2ADVANCE \u2
ITEM



24.  ADMINISTERED BY (If other than Item 7)
CODE

25.  PAYMENT WILL BE MADE BY 
CODE





26.  NAME OF CONTRACTING OFFICER (Type or print)
27.  UNITED STATES OF AMERICA


(Signature of Contracting Officer)
28.  AWARD DATE



IMPORTANT C Award will be made on this Form, or on Standard Form 26, or by other authorized official written notice.

ADVANCE \d3Authorized for Local Reproduction
ADVANCE \x468STANDARD FORM 33# (REV. 9‑97)

PREVIOUS EDITION NOT USABLE  ADVANCE \x468  Prescribed by GSA

ADVANCE \x468  FAR (48 CFR) 53.214(c)

SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS
B.1
ITEMS BEING ACQUIRED (SOW W/DECISION POINT-PHASES) (SEPT 2000)
The Contractor shall furnish all personnel, facilities, equipment, material, supplies, and services (except as may be expressly set forth in this contract as furnished by the Government) and otherwise do all things necessary for, or incident to, the performance of the following items of work:

Item 1 - Research and Development entitled "Alternatives for Non-Destructive Assay (NDA)," Phase I, in accordance with Part III, Section J, Attachment A, Statement of Objectives.

Item 2 - Research and Development entitled "Alternatives for Non-Destructive Assay (NDA)," Phase II, in accordance with Part III, Section J, Attachment A, Statement of Objectives.

Item 3 - Reports as prescribed in accordance with Part III, Section J, Attachment B, "Reporting Requirements Checklist." 

B.2 
ESTIMATED COST AND FIXED FEE – PHASE I, COST AND MAXIMUM AVAILABLE PERFORMANCE AWARD FEE – PHASE II (BASE CONTRACT WITH DECISION POINT/PHASE) (JAN 2003) 

PHASE 1 (BASE CONTRACT)
The total estimated cost plus fixed fee for the work to be accomplished under Phase I is:

Total Estimated Cost ---------------------------------------  $[ TBD ]

Fixed Fee  ---------------------------------------------------  $[ TBD ]

Total Estimated Cost Plus Fixed Fee -------------------   $[ TBD ]

The Contractor shall not proceed to the subsequent phase identified below unless the Government issues a contract modification in accordance with Articles B.4 and H.26.

PHASE II

The total estimated cost plus maximum award fee for the work to be accomplished under Phase II is:

Total Estimated Cost ---------------------------------------  $[ TBD]

Maximum Award Fee Available  ------------------------  $[ TBD ]

Total Estimated Cost Plus Maximum Award  Fee ----   $[ TBD ]

Note that the costs shown for Phase II are budgetary estimates and the total estimated cost and maximum award fee are subject to negotiation.

B.3
LIMITATION OF FUNDS -- COST PLUS FIXED FEE (JUNE 1998) 

Pursuant to FAR 52.132-22, "Limitation of Funds," total funds in the amount of $[ ] are obligated herewith and made available for payment of allowable costs and fixed fee to be incurred from the effective date of this contract through the period estimated to end [ ].

B.4
 MULTIPLE AWARDS -- PHASED ACQUISITIONS (JUNE 1998) 
The Government may determine to authorize performance of Phase II and III identified in the Statement of Work, Section J, Attachment A.  In the event a determination is made to continue into the subsequent phase, the Contracting Officer will issue a bilateral contract modification.  The total contract value will be increased by the amounts (subject to negotiation) delineated in this Section B for each phase.  The period of performance shall be extended in accordance with Article F.1.  If it is determined not to continue into the subsequent phase, the Contracting Officer will notify the Contractor in writing.

NOTE:  The following provisions are only applicable to Phase II.

B.5
DETERMINATION OF PERFORMANCE AWARD FEE EARNED
(a) The Government shall, at the conclusion of each evaluation period, evaluate the contractor’s performance for a determination of award fee earned.  The determination as to amount of award fee earned will be made by the Fee Determination Official (FDO).  Such determination is binding and shall not be subject to appeal under the “Disputes” clause or any other clause of the contract.

(b) Evaluation of contractor performance shall be in accordance with the Performance Evaluation Plan.  The contractor shall be promptly advised in writing of the determination, and the reasons why fee was or was not earned.  While the basis for determination of fee shall be the evaluation by the Government, the contractor shall submit a self-evaluation of performance for each period under consideration within twenty (20) working days after the end of the period being evaluated, which may be given consideration by the FDO.  

B.6
PERFORMANCE EVALUATION PLAN
The award fee determination shall be based on a Performance Evaluation Plan (Part III, Section J, Attachment F).  The Plan shall be unilaterally established by the Government; however, the Government may seek contractor input in development of the Plan.  The Plan shall include the criteria to be considered under each area evaluated and upon award, the percentage of award fee available for each area.  A copy of the Plan shall be provided to the contractor at least fifteen (15) calendar days prior to the start of the evaluation period.  The Plan may be revised unilaterally by the Government.  Notification of any change shall be provided to the contractor at least fifteen (15) calendar days prior to the start of the evaluation period to which the change will apply.

B.7
DISTRIBUTION OF PERFORMANCE AWARD FEE
(a) Performance Based Award Fee shall be available for consideration of payment on the following basis and the payment recorded as follows:
% of Pool   Eval. Period
  Award Fee Available   Award Fee Earned

    TBD

TBD

TBD

TBD   

(b) In the event of contract termination, either in whole or in part, the amount of award fee available shall be a pro-rata distribution associated with evaluation period activities or events as determined by the Fee Determination Official (FDO).

SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT 
C.1
STATEMENT OF OBJECTIVES (NOV 1997)
The Statement of Objectives is located in Part III -- Section J, Attachment A to this contract.

C.2
REPORTS (MAY 1998)
Reports shall be prepared and submitted in accordance with the reporting requirements described in Part III -- Section J, Attachment B. 

SECTION D - PACKAGING AND MARKING
D.1
PACKAGING (FEB 1999)
Preservation, packaging, and packing for shipment or mailing of all work delivered hereunder shall be in accordance with good commercial practice and adequate to insure acceptance by common carrier and safe transportation at the most economical rate(s).

Except for those reports required by the Reporting Requirements Checklist of the contract, which are coded by A (As required) where the urgency of receipt of the report by the Government necessitates the use of the most expeditious method of delivery, reports deliverable under this contract shall be mailed by other than first-class mail, unless the urgency of the deliverable sufficiently justifies the use of first-class mail.  The Contractor shall not utilize certified or registered mail or private parcel delivery service for the distribution of reports under this contract without the advance approval of the Contracting Officer except for those reports coded A.

D.2
MARKING (JAN 1999)
Each package, report or other deliverable shall be accompanied by a letter or other document which:

(1)
Identifies the contract by number under which the item is being delivered.

(2)
Identifies the deliverable Item Number or Report Requirement which requires the delivered item(s).

(3)
Indicates whether the Contractor considers the delivered item to be a partial or full satisfaction of the requirement.

For any package, report, or other deliverable being delivered to a party other than the Contracting Officer, a copy of the document shall be simultaneously provided to the office administering the contract, as identified in Section G of the contract, or if none, to the Contracting Officer. 

SECTION E - INSPECTION AND ACCEPTANCE
E.1
INSPECTION (NOV 1997)
Inspection of all items under this contract shall be accomplished by the DOE Contracting Officer's Representative (COR), or any other duly authorized Government representative.

E.2
ACCEPTANCE (MAR 1999)
Final acceptance of all work and effort under this contract (including “Reporting Requirements,” if any) shall be accomplished by the Contracting Officer.

E.3
52.246-5 INSPECTION OF SERVICES - COST-REIMBURSEMENT (APR 1984)
(a)
Definition. “Services,” as used in this clause, includes services performed, workmanship, and material furnished or used in performing services.

(b)
The Contractor shall provide and maintain an inspection system acceptable to the Government covering the services under this contract. Complete records of all inspection work performed by the Contractor shall be maintained and made available to the Government during contract performance and for as long afterwards as the contract requires.

(c)
The Government has the right to inspect  and test all services called for by the contract, to the extent practicable at all places and times during the term of the contract. The Government shall perform inspections and tests in a manner that will not unduly delay the work.

(d)
If any of the services performed do not conform with contract requirements, the Government may require the Contractor to perform the services again in conformity with contract requirements, for no additional fee. When the defects in services cannot be corrected by reperformance, the Government may - 

(1)
Require the Contractor to take necessary action to ensure that future performance conforms to contract requirements; and

(2)
Reduce any fee payable under the contract to reflect the reduced value of the services performed.

(e)
If the Contractor fails to promptly perform the services again or take the action necessary to ensure future performance in conformity with contract requirements, the Government may - 

(1)
By contract or otherwise, perform the services and reduce any fee payable by an amount that is equitable under the circumstances; or

(2)
Terminate the contract for default.

E.4
52.246-9 INSPECTION OF RESEARCH AND DEVELOPMENT (SHORT FORM) (APR 1984)
The Government has the right to inspect and evaluate the work performed or being performed under the contract, and the premises where the work is being performed, at all reasonable times and in a manner that will not unduly delay the work. If the Government performs inspection or evaluation on the premises of the Contractor or a subcontractor, the Contractor shall furnish and shall require subcontractors to furnish all reasonable facilities and assistance for the safe and convenient performance of these duties.

SECTION F - DELIVERIES OR PERFORMANCE 
F.1
PERIOD OF PERFORMANCE (BASE CONTRACT WITH DECISION POINT/PHASES) (SEPT 1999)
PHASE I - BASE CONTRACT
The work to be performed under the Base Contract (Reference Part I, Section, B) shall commence on the effective date of the contract and shall continue for [4] months.

NOTE: The government may elect not to proceed with Phase II; however, in the event a positive determination is made to authorize progression into Phase II, the period of performance for Phase II will be as follows:

PHASE II
If Phase II is authorized, the work to be performed under Phase II (Reference Part III, Section J, Attachment A)  shall be for a period of [12] months from the effective date of the modification authorizing Phase II work.  This includes time for submission of all reports, review of those reports by DOE, and submission of the approved final report by the Contractor.

PHASE III

If Phase III is authorized, the work to be performed under Phase III (Reference Part III, Section J, Attachment A)  shall be for a negotiated period  from the effective date of the modification authorizing Phase III work.  This includes time for submission of all reports, review of those reports by DOE, and submission of the approved final report by the Contractor.

F.2
 PRINCIPAL PLACE OF PERFORMANCE (FEB 1998) 

The principal place of performance under this contract shall be at the Contractor's facility located in [TBD ].

F.3
52.242-15 STOP-WORK ORDER (AUG 1989) ALTERNATE I (APR 1984)
(a)
The Contracting Officer may, at any time, by written order to the Contractor, require the Contractor to stop all, or any part, of the work called for by this contract for a period of 90 days after the order is delivered to the Contractor, and for any further period to which the parties may agree. The order shall be specifically identified as a stop-work order issued under this clause. Upon receipt of the order, the Contractor shall immediately comply with its terms and take all reasonable steps to minimize the incurrence of costs allocable to the work covered by the order during the period of work stoppage. Within a period of 90 days after a stop-work is delivered to the Contractor, or within any extension of that period to which the parties shall have agreed, the Contracting Officer shall either - 

(1)
Cancel the stop-work order; or

(2)
Terminate the work covered by the order as provided in the Termination clause of this contract.

(b)
If a stop-work order issued under this clause is canceled or the period of the order or any extension thereof expires, the Contractor shall resume work. The Contracting Officer shall make an equitable adjustment in the delivery schedule, the estimated  cost, the fee, or a combination thereof, and in any other terms of the contract that may be affected, and the contract shall be modified, in writing, accordingly, if - 

(1)
The stop-work order results in an increase in the time required for, or in the Contractor's cost properly allocable to, the performance of any part of this contract; and

(2)
The Contractor asserts its right to the adjustment within 30 days after the end of the period of work stoppage; provided, that, if the Contracting Officer decides the facts justify the action, the Contracting Officer may receive and act upon the claim submitted at any time before final payment under this contract.

(c)
If a stop-work order is not canceled and the work covered by the order is terminated for the convenience of the Government, the Contracting Officer shall allow reasonable costs resulting from the stop-work order in arriving at the termination settlement. 

(d)
If a stop-work order is not canceled and the work covered by the order is terminated for default, the Contracting Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the stop-work order.

SECTION G - CONTRACT ADMINISTRATION DATA
G.1
CORRESPONDENCE PROCEDURES (FEB 2000)
To promote timely and effective administration, correspondence (except for invoices and reports) submitted under this contract shall be subject to the following procedures:

(a)
Technical Correspondence 

Technical correspondence (as used herein, this term excludes technical correspondence where patent or technical data issues are involved and correspondence which proposes or otherwise involves waivers, deviations, or modifications to the requirements, terms, or conditions, of this contract) shall be addressed to the DOE Contracting Officer's Representative, with an information copy of the correspondence to the DOE Contract Specialist. 

(b)
Property Correspondence

Property correspondence (as used herein, this term includes correspondence which addresses matters which relate to property issues which come under the contract's Government property provisions) shall be addressed to the DOE Property Administrator, with information copies of the correspondence to the DOE Contracting Officer's Representative and the DOE Contract Specialist. 

(c)
Indirect Rate Correspondence 

All correspondence relating to the establishment, revision, and negotiation of billing and final indirect cost rates shall be addressed to the Contracting Officer for Indirect Cost Rate Management, with information copies of the correspondence to the DOE Contract Specialist. 

(d)
Correspondence on Patent or Technical Data Issues

Correspondence concerning patent or technical data issues shall be addressed to the Office of Chief Counsel, U.S. Department of Energy, Savannah River Operations Office, P.O. Box A, Aiken, SC  29802.

Information copies should also be sent to the DOE Contract Specialist and the Contracting Officer's Representative.

(e)
Other Correspondence

All other correspondence shall be addressed to the DOE Contract Specialist with information copies of the correspondence to the DOE Contracting Officer's Representative.  

(f)
Subject Line(s)

All correspondence shall contain a subject line commencing with the contract number, i.e., DE-AC09-03SR[ ], and identifying the specific contract action requested.

G.2
SUBMISSION OF VOUCHERS/INVOICES (APR 2001) 

(a)
Voucher Form (SF 1034)

In requesting reimbursement, contractors shall use Standard Form 1034 (Public Voucher for Purchases and Services Other Than Personal), and F4220.50 (Statement of Cost).  The Statement of Cost shall be supported by the information contained in Paragraph (c) of this clause.  Acceptable substitutes for the forms (which provide the same necessary information) may be used.  

In accordance with FAR 52.232-25, "Prompt Payment," all invoices shall include the following information:

(1)
Name and address of contractor/vendor

(2)
Invoice date

(3)
Contract number or other authorization for delivery of property or service

(4)
Description, price and quantity of property and services actually delivered or rendered

(5)
Shipping and payment terms

(6)
Name (where practicable), title, phone number and complete mailing address of responsible official to whom payment is to be sent (must be the same as that in the contract or in a proper notice of  assignment)

(7)
Name (where practicable), title, phone number and complete mailing address of the person to be notified in the event of a defective invoice.

(8)
Other substantiating documentation or information as required by the contract.

(b)
Statement of Cost

The SF 1034 shall be completed so as to make due allowances for the Contractor's cost accounting system.  The costs claimed shall be only those recorded costs (including cost sharing) which are authorized for billing by the payment provisions of this contract.  If this is a cost-plus-fixed-fee contract, the amount claimed for the fixed fee should be based on a percentage of completion of the work.  If this is a cost sharing contract, the "Government Share" must agree with the amount billed on the SF 1034. Any cost sharing or in-kind contributions incurred by the Contractor and/or third party during the billing period must be included in the invoice and adequately supported.  Indirect rates claimed shall be billed in accordance with the "Allowable Cost and Payment Clause.”  The Certification (block 11) must be signed by a responsible official of the Contractor.

(c)
Supporting Documentation

Direct costs (e.g., labor, equipment, travel, supplies, etc.) claimed for reimbursement on the Statement of Cost must be adequately supported.  The level of detail provided must clearly indicate where the funds were expended.  For example, support for labor costs must include the labor category (e.g., program manager, senior engineer, technician, etc.) the hourly rate, and the labor cost per category; equipment costs must be supported by a list of the equipment purchased, along with the item's cost; supporting data for travel must include the destination of the trip, number and labor category of travelers, transportation costs, per diem costs, and purpose of the trip; and supplies should be categorized by the nature of the items (e.g., office, lab, computer, etc.) and the dollar amount per category.

Indirect rates used for billings must be clearly indicated, as well as their basis of application.  When the cognizant Administrative Contracting Officer (ACO) or auditor approves a change in the billing rates, include a copy of the approval. 

(d)
Submission of Voucher

Submit one copy of the original voucher including the certified Statement of Cost and Supporting  Documentation to the following payment office:

U. S. Department of Energy

Oak Ridge Financial Services Center

P. O. Box 4787

200 Administration Road

Oak Ridge, TN  37831

In addition, submit two copies of the voucher including the certified Statement of Cost and Supporting Documentation to the following address:

U. S. Department of Energy

Savannah River Operations Office

Office of Contracts Management

ATTN: Angela M. Sistrunk

P.O. Box A

Aiken, SC  29802

(e)
Billing Period

Vouchers shall be submitted no more frequently than monthly (unless prior written consent of the Contracting Officer for more frequent billing is obtained).  The period of performance covered by vouchers should be the same as covered by any required monthly technical progress reports and/or monthly cost reports.

(f)
Payment Method

In accordance with Mandatory Information for Electronic Funds Transfer Payment, payment under this contract will be made utilizing the Automated Clearing House (ACH) network.  The payment system is specifically referred to as "Vendor Express."  

(g)
Defective Invoices

Invoices that are determined to be defective, and therefore not suitable for payment, shall be returned to the Contractor as soon as practicable, specifying the reason(s) why the invoice is not proper.

(h)
Status of Payments

The Oak Ridge Financial Service Center (ORFSC) has a system via Internet, in which contractors can request information about payments by invoice, by contract number, and/or by paid date.  The system is called Vendor Inquiry Payment Electronic Reporting System (VIPERS) and is available to contractors at the following website: http://finweb.oro.doe.gov/vipers.htm.  Contractors must have a federal tax identification number (TIN) and then obtain a personal identification number (PIN) to access the system.

SECTION H - SPECIAL CONTRACT REQUIREMENTS
H.1
CONSECUTIVE NUMBERING (JAN 1999) 

Due to automated procedures employed in formulating this document, clauses and provisions contained within it may not always be consecutively numbered.

H.2
TECHNICAL DIRECTION (JUNE 1998) 

(a)
Performance of the work under this contract shall be subject to the technical direction of the Contracting Officer's Representative (COR).  The term "technical direction" is defined to include, without limitation:

(1)
Directions to the Contractor which redirect the contract effort, shift work emphasis between work areas or tasks, required pursuit of certain lines of inquiry, fill in details or otherwise serve to accomplish the contractual Statement of Work.

(2)
Provision of written information to the Contractor which assists in the interpretation of drawings, specifications or technical portions of the work description.

(3)
Review and, where required by the contract, approval of technical reports, drawings, specifications and technical information to be delivered by the Contractor to the Government under the contract.

(b)
Technical direction must be within the scope of work stated in the contract.  The COR does not have the authority to, and may not, issue any technical direction which:

(1)
Constitutes an assignment of additional work outside the Statement of Work;

(2)
Constitutes a change as defined in the contract clause entitled "Changes";

(3)
In any manner causes an increase or decrease in the total estimated contract cost, the fixed fee (if any), or the time required for contract performance;

(4)
Changes any of the expressed terms, conditions or specifications of the contract; or

(5)
Interferes with the Contractor's right to perform the terms and conditions of the contract.

(c)
All technical directions shall be issued in writing by the COR.

(d)
The Contractor shall proceed promptly with the performance of technical directions duly issued bythe COR in the manner prescribed by this clause and within the authority under the provisions of this clause.  If, in the opinion of the Contractor, any instruction or direction by the COR falls within one of the categories defined in (b)(1) through (5) above, the Contractor shall not proceed but shall notify the Contracting Officer in writing within five (5) working days after receipt of  any such instruction or direction and shall request the Contracting Officer to modify the contract accordingly.  Upon  receiving the notification from the Contractor, the Contracting Officer shall:

(1)
Advise the Contractor in writing within thirty (30) days after receipt of the Contractor's letter that the technical direction is within the scope of the contract effort and does not constitute a change under the "Changes" clause of the contract; or 

(2)
Advise the Contractor within a reasonable time that the Government will issue a written change order.

(e)
A failure of the Contractor and Contracting Officer to agree that the technical direction is within the scope of the contract, or a failure to agree upon the contract action to be taken with respect thereto shall be subject to the provisions of the clause entitled "Disputes - Alternate I".

H.3
MODIFICATION AUTHORITY (NOV 1997)
Notwithstanding any of the other provisions of this contract, the Contracting Officer shall be the only individual authorized to:

(a) 
accept nonconforming work,

(b)
waive any requirement of this contract, or

(c)
modify any term or condition of this contract.

H.4 
GOVERNMENT PROPERTY AND DATA (JAN 1999) 

(a)
Except as otherwise authorized by the Contracting Officer in writing, the Contractor is not authorized to acquire as a direct charge item under this contract any equipment (including office equipment), furniture, fixtures or other personal property items.

(b)
Acquisition Authorization Requirements 

(1)
In the course of performance of this contract, the Contractor may only acquire and direct charge to this contract such items on the "List of Government Property -- Contractor Acquired" (Part III -- Section J, Attachment [  ]) to this contract. 

(2)
The Contractor may request authorization for acquisition of additional items from the Contracting Officer.  Any such request shall include an analysis of the most economical method of acquisition (e.g., lease versus purchase) and shall describe the material equity arising from any proposed lease arrangement, such as option credits.

(3)
Any changes in the acquisition authorization shall be reflected in a modification to this contract which revises the "List of Government Property -- Contractor Acquired" (Part III -- Section J, Attachment [  ]) to this contract.  

(4)
Authorization to acquire does not constitute consent to the placement of a subcontract.  

(c)
Government-Furnished Property and Data  

Except as otherwise authorized by the Contracting Officer in writing, only that property and data specifically included in the "List of Government-Furnished Property" (Part III -- Section J, Attachment [   ]) to the contract, shall be furnished.  

(d)
Reporting Requirements  

The reports required shall be submitted in accordance with 48 CFR 945 and the reporting requirements set forth in Part III, Section J, Attachment B.

The reports are to include all capital equipment and sensitive items acquired or furnished under this contract, whether or not listed on the attachments referenced above.

H.5
KEY PERSONNEL/PROGRAM MANAGER (MAR 1998) 

The key personnel, which includes the Program Manager, specified below, are considered to be essential to the work being performed under this award; moreover, any changes to these personnel require prior DOE Contracting Officer's written approval.

The Program Manager shall serve as the Contractor's authorized supervisor for technical and administrative performance of all work hereunder.  The Program Manager shall receive and execute, on behalf of the Contractor,  such technical directions as the DOE Contracting Officer's Representative may issue within the terms and  conditions of the contract.

The following is a list of key personnel that have been approved for this contract:

Name                                                Title
[    ]                                                   Project Manager

Prior to diverting any of the specified individuals, the Contractor shall notify the Contracting Officer not less than thirty (30) calendar days prior to the diversion or substitution of key personnel and shall submit a written justification (including qualifications of proposed substitutions) to permit evaluation.  The proposed changes will be approved in writing at the sole discretion of the Contracting Officer, with concurrence of the Contracting Officer's Representative.  Considering the short duration of this contract for both Phase I and Phase II, it is expected that the above identified key personnel will remain with this project and a change would only be considered for unusual circumstances such as the project manager not adequately performing or resigning. 

H.6
TRAVEL AND PER DIEM COSTS (FEB 1998) 

Costs incurred by contractor personnel for travel, including costs of lodging, other subsistence, and incidental expenses, shall be considered to be reasonable and allowable only to the extent that they do not exceed the rates and amounts set by Subchapter I of Chapter 57 of Title 5, United States Code, or by the Administrator of General Services or the President (or his designee) pursuant to any revision of such subchapter; and are allowable pursuant to the "Allowable Cost and Payment" clause, FAR 52.216-7.

Foreign travel shall be subject to DEAR 952.247-70.

H.7
PRIOR APPROVAL REQUIREMENTS FOR PLACEMENT OF SUBCONTRACTS/CONSULTANTS (OCT 1998) 

The Contractor shall obtain the Contracting Officer's written consent before placing any subcontract, including consultants, for which advance notification is required under FAR 52.244-2, "Subcontracts".

Any request for subcontract/consultant approval shall include the elements prescribed by FAR 52.244-2, including subcontractor/consultant Representations and Certifications.  For consultants the Contractor will obtain and furnish information supporting the need for and selection of such consultant services and the reasonableness of the fees to be paid, including, but not limited to, whether fees to be paid to any consultant exceed the lowest fee charged by such consultants to others for performing consulting services of a similar nature.

Except as may be expressly set forth therein, any consent by the Contracting Officer to the placement of subcontracts and/or consultants shall not  be construed to constitute approval of the subcontractor or any subcontract terms or conditions, determination of the allowability of any cost, revision of this contract or any of the respective obligations of the parties thereunder, or creation of any subcontractor privity of contract with the Government.

The Contractor is hereby given consent to the placement of the following subcontractors, which were evaluated during negotiations:

[   ]

Notwithstanding this consent, the Contractor shall ensure compliance with FAR 52.244-2.  Also, since these subcontracts and/or consultants have as a purpose the conduct of research, development and demonstration work, they must additionally contain all applicable flow-down clauses contained in Part II, Section I.

H.8
SUBCONTRACTOR FACILITIES CAPITAL COST OF MONEY (FEB 1998) 

To the extent a subcontractor proposes to recover as an element of proposed cost any Facilities Capital Cost of Money (FCCOM) from a higher tier subcontractor or from the prime contractor, the FCCOM cost principle (FAR 31.205-10) shall apply to subcontracts and new scope modifications issued thereto which are fee bearing cost reimbursement type or negotiated fixed price type.

To the extent a subcontractor is eligible to recover yet does not propose as an element or proposed cost any Facilities Capital Cost of Money (FCCOM) from a higher tier subcontractor or from the prime contractor, the higher tier subcontractor or the prime contractor shall insert the following provision in any such subcontract or new scope modification issued thereto:

Waiver of Facilities Capital Cost of Money  (FAR 52.215-17, OCT 1997)

The Contractor did not include facilities capital cost of money as a proposed cost of this contract.  Therefore, it is an unallowable cost under this contract. 

The Contractor agrees to insert the substance of this clause, including this paragraph (c) altered as necessary for proper identification of the parties, in any subcontract placed hereunder which is a fee bearing cost reimbursement or negotiated fixed price type.

H.9
REPRESENTATIONS, CERTIFICATIONS AND OTHER STATEMENTS OF THE OFFEROR (JUNE 1998)
The Representations, Certifications and Other Statements of the Offeror for this contract are hereby incorporated by reference.

H.10
 INDIRECT COSTS (NOV 1997)
Pending establishment of final indirect cost rates for any period, billing and reimbursement of indirect costs shall be made on the basis of provisional rates recommended by the cognizant Government auditor.  When a rate change occurs, and after it has been audited and approved by the cognizant Government auditor, the contractor shall inform the Contracting Officer by letter of the indirect rate change.  This notification shall include a copy of the cognizant auditor's approval and the cost impact of the rate change on the program.

H.11
GUARANTEED FINAL REPORT (NOV 1997) 

Notwithstanding the applicable cost principles of the Federal Acquisition Regulation (FAR) and the DOE Acquisition Regulation (DEAR) in effect on the date of this contract, and as authorized by Paragraph (a) of the clause of this contract entitled "Allowable Cost and Payment," the contractor agrees to manage this contract in such a manner so as to guarantee to the Government the delivery of an acceptable Final Report.  It is the contractor's responsibility to ensure at all times that adequate funds remain to cover all allowable costs necessary for the preparation and delivery of the acceptable Final Report.  All costs incurred by the contractor during preparation and delivery of the acceptable Final Report that are in excess of the funds remaining in the contract shall be borne by the contractor.

H.12 
COMPLIANCE WITH APPLICABLE FEDERAL, STATE AND LOCAL REQUIREMENTS (FEB 1998)
In performing work under this contract, the Contractor shall comply with all relevant federal, state, and local statutes, ordinances, laws, and regulations.

H.13
RESERVED
H.14 
CONTRACTOR PRESS RELEASES (APR 1998) 

The DOE policy and procedure on news releases requires that all Contractor press releases be reviewed and approved by DOE prior to issuance.  Therefore, the Contractor shall, at least ten (10) days prior to the planned issue date, submit a draft copy to the Contracting Officer of any planned press releases related to work performed under this contract.  The Contracting Officer will then obtain necessary reviews and clearances and provide the Contractor with the results of such reviews prior to the planned issue date.

H.15
RESERVED 

H.16
QUALITY ASSURANCE/QUALITY CONTROL (JUNE 1998) 

The Contractor shall implement the DOE work using Quality Assurance/Quality Control measures as appropriate to:

(a)
Achieve accuracy, precision, and reproducibility of data adequate to fulfill the objectives of the work to be performed under this award;

(b)
Control experimental operations using accepted technical standards, instruction, and other appropriate means commensurate with the complexity and the risk of the work;

(c)
Identify, control and maintain components, equipment, facilities, hardware and materials;

(d)
Control handling, storage, shipping. Cleaning and preservation to prevent damage, loss or deterioration;

(e)
Control calibration, maintenance, accountability, and use of measuring and testing equipment used for monitoring and data collection;

(f)
Ensure that designs use sound engineering/scientific principles and appropriate standards and demonstrate that equipment and processes performed as intended;

(g)
Ensure that purchased items and services meet established specifications and requirements;

(h)
Incorporate inspections as appropriate;

(i)
Continually improve the quality of the work done for DOE through the improvement of work practices guided by internal performance assessment.

H.17
RESERVED
H.18
CONTRACTOR LICENSING (APR 1998) 

(a)
Limited Rights Data Or Restricted Computer Software

Except as may be otherwise specified in this contract as data not subject to this paragraph, the contractor agrees that upon written application by DOE, it will grant to the Government for purposes of practicing [   ], by or for the Government for the purpose of remediation or decontamination of chemically contaminated or radioactive sites, a nonexclusive license in any limited rights data or restricted computer software on terms and conditions reasonable under the circumstances including appropriate provisions for confidentiality; provided, however, the contractor shall not be obligated to license any such data or software if the contractor demonstrates to the satisfaction of the Director of Environmental and Waste Management or designee that such data are being supplied by the contractor or its licensees in sufficient quantity and at reasonable prices to satisfy DOE needs, or the contractor or its licensees have taken effective steps to so supply such data in the form of results obtained by its use.

(b)
Background Patents

"Background Patent" means a domestic patent covering an invention or discovery which is not a subject invention and which is owned or controlled by the contractor at any time through the completion of this contract, infringement of which cannot reasonably be avoided upon the practice of any specific process, method, machine, manufacture or composition of matter (including relatively minor modifications thereof) which is a subject of the research, development, or demonstration work performed under this contract.

The contractor agrees that upon written application by DOE, it will grant to the Government for purposes of practicing [   ] by or for the Government for the purpose of remediation or decontamination of chemically contaminated or radioactive sites, nonexclusive license(s) under any background patent on terms that are reasonable under the circumstances.  If, however, the contractor believes that exclusive or partially exclusive rights are necessary to achieve expeditious commercial development or utilization, then a request may be made to the Director of Environmental and Waste Management or designee for approval of such licensing by the contractor.  Notwithstanding the foregoing, the contractor shall not be obligated to license any background patent if the contractor demonstrates to the satisfaction of the Director of Environmental Restoration and Waste Management or designee that the contractor or its licensees are supplying the subject matter covered by said background patent in sufficient quantity and at reasonable prices to satisfy DOE needs, or have taken effective  steps or within a reasonable time are expected to take effective steps to so supply the subject matter.

(c)
Licensing Intellectual Property for Performing the Contract

The contractor also agrees and does hereby grant to the Government a royalty-free, non-exclusive license under any background patent or to any limited rights or restricted computer software for purposes of practicing a subject of this contract by or for the Government in research, development, or demonstration under this contract.

H.19
RIGHTS IN TECHNICAL DATA (EM-INSPECTION) (SEPT 1999) 

(a)
Withholding of Limited Rights Data.  

Notwithstanding the inclusion of clause FAR 52.227-16, Additional Technical Data Requirements, in this Contract or any provision of this Contract specifying the delivery of technical data, the Contractor may withhold limited rights data from delivery, provided that the Contractor furnishes in lieu of any such limited rights data so withheld technical data disclosing the source, size, configuration, mating and attachment characteristics, functional characteristics, and performance requirements ("Form, Fit and Function" data, e.g., specification control drawing, catalog sheets, envelope drawings, etc.), or a general description of such limited rights data where "Form, Fit and Function" data are not applicable.  Such data shall be subject to the provision of clause FAR 52.227-14, Rights in Data--General with Alternative V, paragraph (j), "Inspection rights," and paragraph (g), "Protection of limited rights data and restricted computer software," and to the "Contractor Licensing" provisions in Section H.   

1.
The limited rights data subject to clause FAR 52.227-14 are listed below [OR in Attachment [ ] attached hereto and made a part hereof] .  This listing of data, which are asserted by the Contractor to be limited rights data, does not constitute an admission by the Government that the data is in fact limited rights data.  

[CONTRACTOR TO IDENTIFY/CERTIFY SPECIFIC DATA ASSERTED TO BE PROPRIETARY (STATEMENT FROM CONTRACTOR)] 

2.
Subject to clause FAR 52.227-14 paragraph (j), any limited rights data specifically used in the performance of this Contract shall, at the option of the Contracting Officer, be available for inspection by a designee of the Contracting Officer at the project facility.

3.
The Contractor shall not introduce or utilize any limited rights data not identified in paragraph (1) above in the performance of the contract work without the expressed written permission of the Contracting Officer.

(b)
Minimum Technical Data Deliverable with Unlimited Rights.  

Not withstanding any other provision of this Contract, the following technical data first produced under this Contract as a minimum, shall be delivered to the DOE with unlimited rights:

[COR TO SPECIFY WHAT DATA S/HE WANTS TO HAVE DELIVERED WITH UNLIMITED RIGHTS] 

H.20 
RESTRICTED COMPUTER SOFTWARE (EM-INSPECTION) (SEPT 1999)
The restricted computer software subject to the provisions of clause FAR 52.227-14, Rights in Data--General with Alternative V, paragraphs (j) and (g), and to the provisions of the clause entitled “Contractor Licensing”, are listed below.  This list of software programs, which are asserted by the Contractor to be restricted computer software, does not constitute an admission by the Government that the software is in fact restricted computer software.  

[CONTRACTOR TO IDENTIFY/CERTIFY SPECIFIC SOFTWARE ASSERTED TO BE PROPRIETARY (STATEMENT FROM CONTRACTOR)]

Subject to clause FAR 52.227-14 paragraph (j), any restricted computer software specifically used in the performance of this Contract shall, at the option of the Contracting Officer, be available for inspection by a designee of the Contracting Officer at the project facility.

The Contractor shall not introduce or utilize any restricted computer software not identified above without advance written notification of the Contracting Officer.

H.21
LOBBYING RESTRICTION (ENERGY AND WATER DEVELOPMENT APPROPRIATIONS ACT, 2002) (JAN 2002) 

The contractor agrees that none of the funds obligated on this award shall be expended, directly or indirectly, to influence congressional action on any legislation or appropriation matters pending before Congress, other than to communicate to Members of Congress as described in 18 U.S.C. 1913.  This restriction is in addition to those prescribed elsewhere in statute and regulation.

A copy of the DOE “Lobbying Brochure” which provides a summary of the statutory and regulatory restrictions regarding lobbying activities for Federal contractors can be found at

http://professionals.pr.doe.gov/ma5/MA-5Web.nsf/Procurement/Lobbying+Brochure?OpenDocument

H.22
NOTICE REGARDING THE PURCHASE OF AMERICAN-MADE EQUIPMENT AND PRODUCTS -- SENSE OF CONGRESS (JAN 2002)
It is the sense of the Congress that, to the greatest extent practicable, all equipment and products purchased with funds made available under this award should be American-Made.

H.23 
RESERVED

H.24
RESERVED
H.25
RESERVED
H.26
MULTIPLE AWARDS — PHASED ACQUISITIONS (APR 1989)
A determination by the Contracting Officer to continue into the subsequent phase will be restricted to the current phase contractor(s).  The determination to select contractor(s) for the succeeding phase will be on a competitive down selection process occurring at the completion of Phase I, based on the contractor's progress in the current phase, evaluation of the technical approach for planned activities for the upcoming phase, and availability of funds.

The contractor shall submit comprehensive reports within 120 days of the award of Phase I as described in H.27.  That report shall include a detailed proposed NDA system description with all design documentation, including modeling and testing results developed during Phase I.  The report should constitute a detailed technical proposal, including schedule and costs for the upcoming phase; additionally, it should also include costs for routine equipment and operation post certification.  Furthermore, you are cautioned that late proposals, modifications, and withdrawals will be treated in accordance with FAR 52.215-10.  To aid in the evaluation, the report shall be clearly and concisely written as well as being neat, indexed, and logically assembled in accordance with Article H.27.  In the event the Government makes a determination to continue into the subsequent phase, a bilateral contract modification will be issued in accordance with Article B.7.

The following technical evaluation criteria, cost criteria, and program policy factors will be applied in the determination to continue into Phase II:

A.
Technical Proposal Evaluation Criteria
Evaluation Criterion 1: Scientific/Technical Innovation and Technical Approach (50%)

· Degree to which the proposed technologies represent an advancement and/or new innovation toward achieving the overall system objectives described in Section J, Attachment G, “NDA System Objectives”. 

· Degree to which proposed technology offers potential advantages, benefits (including ultimate equipment and operating costs and throughput rates) and improvements over current and emerging technologies; and degree to which offeror demonstrates an understanding of the deficiencies of current technologies and feasibility of offeror’s technology to overcome deficiencies. 

· Degree to which the proposed work is based on sound scientific and engineering principles developed in Phase I. 

· Feasibility of proposed concept, level of technology development maturity, and degree to which the ability to implement is supported by previous testing or available data. 

· Extent of prior use, research, development or application of the proposed technology or methodology for determining the radionuclide content of large containers with varying matrices and density, and discussion on the success rate of the proposed technology.  Degree to which prior work relates to the proposed application of the technology or methodology.

Evaluation Criterion 2 : Qualification of Organization/Key Personnel/ Support (40%)  

· Extent and appropriateness of qualifications and pertinent experience of the proposed project leads, NDA subject matter expert (SME), technical staff, and consultants (if any).

· Extent of proposed project leads performance record with technology development projects of similar complexity, and the degree to which the creativity and ability of the individual meets the objectives of the development, schedule and cost commitments.  

· Extent of qualifications and relevance of any proposed U.S. industrial partner in regard to the capability to demonstrate and implement successful technologies at large scale.

· Rationale for and evidence of corporate commitment to any teaming arrangement, and availability and time commitments of proposed personnel.

Evaluation Criterion 3 – Facility (10%)

· Degree to which offeror demonstrates knowledge with SRS requirements; including ES&H requirements established by Westinghouse Savannah River Company, LLC (WSRC), the site management and operating contractor.

· Degree to which offeror assesses the adequacy of the proposed facilities at SRS and identifies deficiencies for the offerors' Phase II and Phase III work.

· Reasonableness of justification for purchase or lease of facilities, equipment, or materials.

B.
Cost Criteria 
The cost proposals will not be point scored, assigned a numerical weight, or adjectivally rated. The costs proposed will be evaluated in accordance with the following criteria:, 

· Realism, reasonableness and  evaluated probable cost to the Government.

 Although cost will not be scored or rated, cost could be a deciding factor for selection among proposals that are otherwise relatively equivalent.


C.
Program Policy Factors.  

Program Policy Factors, while not indicators of the proposal's merit, e.g., technical excellence, cost, offeror's ability, etc., may be essential to the process of selecting the proposal(s) that, individually or collectively, will best achieve the program objectives.  Such factors are often beyond the control of the offeror.  Offerors should recognize that some very good proposals may not receive an award because they do not fit within a mix of projects which maximizes the probability of achieving the DOE's overall research and development objectives.  Therefore, the following Program Policy Factors may be used by the Source Selection Authority (SSA) to determine the optimal mix of ranked proposal(s) to receive DOE funding support.

· It may be desirable to select project(s) for award of less technical merit than other project(s) if such a selection will optimize use of available funds by allowing a larger number of innovative technologies/projects to be supported while not being detrimental to the overall objectives of the program

· It may be desirable to select project(s) for award, which initiate work with technologies at higher level of developmental maturity and exhibit higher potential for expedient implementation.

· It may be desirable to select project(s) for award that represent a diversity of methods, approaches, or application of differing technology options.

· It may be desirable to select project(s) for award, which minimize issues regarding siting, environmental permitting and the impact of regulatory issues.

· It may be desirable to select project(s) for award, which represent a diversity of organizations (i.e., small businesses, and educational institutions).

· It may be desirable to select project(s) for award, which maximize the return on investment of previous Government funding.

These policy factors will provide the Source Selection Authority with the capability of developing, from the competitive procurement, a broad involvement of organizations and organizational ideas, which both enhance the overall technology research and development effort and upgrade the program content to meet the goals of the DOE.

H.27
COMPREHENSIVE REPORT -- PHASED ACQUISITIONS

A.
General
The overall comprehensive proposal for Phase II and Phase III shall consist of three (3) physically separate volumes, individually entitled as stated below.  The required number of each proposal volume is shown below.

Proposal Volume -- Title
Original

(Copy #1)
Additional Copies Required



Paper Copy
Electronic

Copy


Volume I - Topical Report 
           1
5
       1


Volume  II  -- Technical Proposal
1
5
1


Volume III  -- Cost Proposal
1
5
N/A


B.
Topical Report 
In accordance with guidance provided in Provisions J.17-J.19, the contractor shall submit a topical report summarizing the actual accomplishments completed in Phase I, including schedules, milestones, and costs.  

C.
Technical Proposal
1.
Volume II -- Technical Proposal addressing the technical and management aspects of the upcoming phase, capabilities and what will be done to satisfy the requirements of the Statement of Work.  Since the Technical Proposal will be evaluated to determine such matters as scientific and technical merit, technical approach and understanding, and capabilities, organizational experience, facilities and equipment, it should be specific and complete in every detail.  

2.
In order that the Technical Proposal may be evaluated strictly on the merit of the material submitted, no contractual cost information is to be included in the Technical Proposal.  Where estimated man-hours will provide clarity, they shall be quoted in man-hour figures only, with no indication as to the cost of these man-hours.

3.
The expected project results reflect the problems and objective of the program under consideration; therefore, repeating the scope of work without sufficient elaboration will not be acceptable.

4.
The Technical Proposal does not have a page limitation. 

5.
Format and Content.  This volume shall include the following components:

a.
Cover Page.


b.
Table of Contents.

c.
Technical Summary.  This short one (1) page section should outline the Contractor's proposed general approach for the upcoming Phase.  The summary shall contain how the Contractor plans on completing the proposed Statement of Work for the upcoming phase, and shall outline the overall technical aspects of the proposed development effort.

d.
Technical Discussion.  This section shall contain the major portion of the Technical Proposal for the upcoming phase.  It should be presented in as much detail as practical and include the following aspects for appropriate criteria:

e.
Resumes.

f.
Public Abstract.  This section shall contain a public abstract of not more that 500 words describing the accomplishments in the current phase and the technical approach for the upcoming phase.  Not more than two 8-1/2 by 11-inch diagrams may be included with the abstract.  The abstract must provide an overview of the project.  This abstract may be released to the public by DOE in whole or in part at any time; therefore, no proprietary data or confidential business information shall be included.

D.
Cost Proposal

1.
The Cost Proposal, Volume III, consists of the Contractor's estimated costs to perform the upcoming phase.  Contractual cost information is not to be included in the Technical Proposal, Volume II. 

2.
Major Subcontracts (Including Intercompany Transfers):  For each subcontract requiring Certified Cost and Pricing Data, cost information shall be required and furnished in the same format and level of detail as prescribed for the Contractor. Furnish reasons for any differences in the amount proposed by the Contractor to the Government for the subcontracted work.

3.
Joint Ventures/Teaming Arrangements:  If a joint venture or teaming arrangement is contemplated, the participants shall clearly identify which cost element(s) pertain to what participant.

4.
High-Value Equipment:  Contractors are informed that when the use of High Value Equipment (in excess of $10,000) is applied to this acquisition, the Government reserves the right to require the submission of the feasibility of lease versus purchase studies by the Contractor.

5.
Use of ADPE:  If the use of automatic data processing equipment (ADPE) is contemplated, the Government reserves the right to require the preparation of (a) feasibility and (b) lease versus purchase studies by the Contractor.

6.
Certified Cost or Pricing Data.  Contractors may be required to certify (in accordance with Pub. L. 87-653 as implemented by FAR 15.804) that any cost or pricing data submitted is accurate, complete and current.  In such an event, the required format for the certification can be found in FAR 15.804-4.  The executed certification must be presented to the Contracting Officer after negotiations are concluded and before award modification can be made.  FAR 15.804-7 contains applicable procedures where it is subsequently found that defective cost or pricing data was submitted.

Any Contractor required to submit the above certification shall be required (in accordance with FAR 15.804-2) to submit, or arrange for the submission of, accurate, complete, and current cost or pricing data from his prospective subcontractors.  This requirement may be waived under the circumstances set forth in FAR 15.804-3.

Notwithstanding the above paragraphs, the Contractor shall comply with applicable requirements of the "Subcontractor Cost or Pricing Data", or "Subcontractor Cost and Pricing Data -- Modifications" clauses of the awarded contract.

7.
Format and Contents.  The cost proposal shall include two sections: Section One - Mandatory Exhibits and Section Two - Additional Information.

a.
Preparation of Section One - Mandatory Exhibits:

Exhibit A:  SF-1411s are mandatory requirements.  One fully executed SF-1411 shall be completed for the upcoming phase utilizing  the following format: 




Cost Element



Task Number

Total
                            


     


1        
2        
3        
4        

    


Direct Labor             

$xxxxx   $xxxxx   $xxxxx   $xxxxx   $xxxxx   

     


Labor Overhead           

$xxxxx   $xxxxx   $xxxxx   $xxxxx   $xxxxx   

     


Travel                   

$xxxxx   $xxxxx   $xxxxx   $xxxxx   $xxxxx 

     


Printing/Reproduction    

$xxxxx   $xxxxx   $xxxxx   $xxxxx   $xxxxx   

     


Freight/Postage          

$xxxxx   $xxxxx   $xxxxx   $xxxxx   $xxxxx   

     


Expendable Materials     

$xxxxx   $xxxxx   $xxxxx   $xxxxx   $xxxxx   

     


Subcontracts/Consultants 

$xxxxx   $xxxxx   $xxxxx   $xxxxx   $xxxxx   

     


Equipment                

$xxxxx   $xxxxx   $xxxxx   $xxxxx   $xxxxx   

     


Other                    

$xxxxx   $xxxxx   $xxxxx   $xxxxx   $xxxxx   

     


Subtotal                 

$xxxxx   $xxxxx   $xxxxx   $xxxxx   $xxxxx   

    


General & Administrative 

$xxxxx   $xxxxx   $xxxxx   $xxxxx   $xxxxx   

    


Total Cost               

$xxxxx   $xxxxx   $xxxxx   $xxxxx   $xxxxx   

   
  

Fee

 

$xxxxx   $xxxxx   $xxxxx   $xxxxx   $xxxxx   

     


Total Estimated Cost & Fee
$xxxxx   $xxxxx   $xxxxx   $xxxxx   $xxxxx   

Exhibit B - Labor:  Direct Labor shall be supported by a matrix identifying labor categories, hours proposed, hourly rate and cost on a per-task for the upcoming phase. 

Exhibit C - Escalation:  This Exhibit shall contain by cost element, the effective annual escalation rate each Contractor expects to experience during the performance of the upcoming phase.

Exhibit D - Indirect Rates:  This Exhibit will contain the major base and pool expense groupings by line item and dollar amount.  This Exhibit shall be prepared for the Contractor's most recently completed Fiscal Year, the current Fiscal Year, and the estimate for the next Fiscal Year.  The Contractor shall state at the bottom of the exhibit the inclusive dates of their Fiscal Year.  The Contractor may substitute a Government approved written indirect rate agreement if such agreement contains rates that cover the period of performance.

Exhibit E - Travel/Other Direct Costs/Materials:  This Exhibit shall contain itemized listings and justifications for any other direct costs such as travel, freight, materials, etc.  Travel shall be supported by a matrix identifying number of trips, locations to be visited, number of persons traveling, transportation cost, per diem cost, and total cost.   For pricing purposes, Contractors should assume that the briefings required under the SOW will be conducted at Aiken, SC – Savannah River.  Printing/ Reproduction cost may be identified as a flat amount on a per-task basis. Freight/Postage cost may be identified as a flat rate on a per-task basis.  Expendable Materials must be supported by identifying the materials to be consumed, the unit cost and the number of units to be used. 

Exhibit F - Property:  This exhibit shall detail the property (equipment) to be purchased or furnished. Equipment must be supported by identifying the item(s), the unit cost, and the total cost. If your proposal is based on the use of Government furnished property (GFP), provide a list of those items on this exhibit and show how their use increases or decreases the cost of the upcoming phase, also state how the property is being acquired, from whom and how it will be used during the upcoming phase.

Exhibit G - Subcontracts: This exhibit shall detail all subcontract and consultant costs.

Subcontracts/Consultants must be supported in the same level of detail as the contractor, on a task-by-task and total basis.  

Additional documentation is required by the DOE for subcontracts in excess of $25,000:

(1)
A brief description of the work to be subcontracted.

(2)
Names and addresses of the subcontractors tentatively selected and basis, i.e., low bidder, delivery schedule, technical competence, etc.

(3)
The number of quotes solicited and received, i.e. extent of competition.

(4)
A rating of the subcontractor's competence (fair, good, excellent).

(5)
Type of contract and estimated cost and fee or profit.

(6)
Affiliation with Contractor, if any.

(7)
Whether or not subcontractor is a small business concern or a minority business concern.

Consultants:  If the Contractor proposes the use of named consultants, provide the following:

(1)
Resume.

(2)
Details regarding the proposed rate and its reasonability, and justification for selecting the consultant.

(3)
Details of what cost elements are included in the rate, and what costs would be charged over and above the rate.

(4)
A signed statement from the consultant that the rate is a "Most Favored Customer Rate," or the reason it was not offered.

(5)
A rate comparison which details that the rate proposed is comparable to the rates of other consultants doing similar types of work.

(6)
The Contractor shall prepare a technical evaluation of the need to employ a consultant, which shall include the consultant's technical ability to perform the desired work, along with a statement to the effect that in-house resources are unavailable for performance of the effort.

(7)
A signed consulting agreement.

(8)
An invoice substantiating the proposed rate and confirmation of payment.

Exhibit H – Fee:  This exhibit shall detail the proposed award fee plan, considering the Award Fee Evaluation Plan included in Part III, Section J, Attachment F. 

b.
Preparation of Section Two, Additional Information.

Estimating Procedure.  Include a discussion of the rationale used in estimating the various cost elements.  For effective negotiations, it is essential that there be a clear understanding of:

(1)
The existing verifiable data;

(2)
The judgmental factors applied in projecting from known data to the estimate;

(3).
The contingencies used in the proposed costs for Phase II.

H.28 
BRIEFINGS/TECHNICAL PRESENTATIONS (Specifically as follows)

The Contractor shall prepare detailed briefings for presentation to the COR at the COR’s facility located in Germantown, Maryland, or at a location designated by the COR.  Briefings shall be given by the Contractor to explain the plans, progress, and results of the technical effort.  The first briefing shall be presented within 30 days after award.  The second briefing shall be presented at least 30 days before completion of the Phase I effort.  This briefing shall include the results of the Phase I effort and the proposed Phase II work.

Two project review meetings will be held in Phase II at the Savannah River Site, or any other location designated by the COR.  

The Contractor shall provide and present a technical paper(s) at the DOE/SRS Annual Contractor’s Review Meeting to be held at the Germantown facility located in Germantown, Maryland.

SECTION I - CONTRACT CLAUSES
I.1
52.252-2 CLAUSES INCORPORATED BY REFERENCE. (FEB 1998)
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at this/these address(es):

Federal Acquisition Regulations (Clauses starting with 52):    http://www.arnet.gov/far/index.html

Department of Energy Regulations (Clauses starting with 952):   http://www.professionals.pr.doe.gov

I.2 
52.202-1
DEFINITIONS.     DEC 2001 

I.3
952.202-1
DEFINITIONS.      

I.4
52.203-3
GRATUITIES.     APR 1984 

I.5
52.203-5
COVENANT AGAINST CONTINGENT FEES.     APR 1984 

I.6 
52.203-6
RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT. JUL 1995 

I.7
52.203-7
ANTI-KICKBACK PROCEDURES.     JUL 1995 

I.8
52.203-8
CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY.     JAN 1997 

I.9
52.203-10
PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY.     JAN 1997 

I.10
52.203-12
LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS.     JUN 1997 

I.11
52.204-4 
PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED PAPER.     AUG 2000 

I.12
952.208-70
PRINTING.     APR 1984 

I.13
52.209-6
PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT. JUL 1995 

I.14 
52.215-2
AUDIT AND RECORDS - NEGOTIATION.     JUN 1999 

I.15
52.215-8
ORDER OF PRECEDENCE - UNIFORM CONTRACT FORMAT.     OCT 1997 

I.16
52.215-10
PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA.     OCT 1997 

I.17 
52.215-12
SUBCONTRACTOR COST OR PRICING DATA.     OCT 1997 

I.18
52.215-14
INTEGRITY OF UNIT PRICES.     OCT 1997 

I.19
52.215-15
PENSION ADJUSTMENTS AND ASSET REVERSIONS.     DEC 1998 

I.20
52.215-16
FACILITIES CAPITAL COST OF MONEY.     OCT 1997 

I.21
52.215-17
WAIVER OF FACILITIES CAPITAL COST OF MONEY.     OCT 1997 

I.22
52.215-18
REVERSION OR ADJUSTMENT OF PLANS FOR POSTRETIREMENT BENEFITS (PRB) OTHER THAN PENSIONS.     OCT 1997 

I.23
52.215-19
NOTIFICATION OF OWNERSHIP CHANGES.     OCT 1997 

I.24
52.215-21
REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER THAN COST OR PRICING DATA - MODIFICATIONS.     OCT 1997 

I.25
52.216-7
ALLOWABLE COST AND PAYMENT.     FEB 2002 

I.26
52.216-8
FIXED FEE.     MAR 1997 

I.27 
52.216-10
INCENTIVE FEE    MAR 1997   

I.28
52.219-4
NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL BUSINESS CONCERNS.     JAN 1999 

I.29
52.219-8
UTILIZATION OF SMALL BUSINESS CONCERNS.     OCT 2000 

I.30
52.219-9
SMALL BUSINESS SUBCONTRACTING PLAN.     JAN 2002 

I.31
52.219-16
LIQUIDATED DAMAGES - SUBCONTRACTING PLAN.     JAN 1999 

I.32
52.219-23
NOTICE OF PRICE EVALUATION ADJUSTMENT FOR SMALL DISADVANTAGED BUSINESS CONCERNS.     MAY 2001 

I.33
52.222-2
PAYMENT FOR OVERTIME PREMIUMS.     JUL 1990 

I.34
52.222-3
CONVICT LABOR.     AUG 1996 

I.35
52.222-4 
CONTRACT WORK HOURS AND SAFETY STANDARDS ACT - OVERTIME COMPENSATION.     SEP 2000 

I.36
52.222-21
PROHIBITION OF SEGREGATED FACILITIES.     FEB 1999 

I.37
52.222-26
EQUAL OPPORTUNITY.     APR 2002 

I.38
52.222-35
EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, VETERANS OF THE VIETNAM ERA, AND OTHER ELIGIBLE VETERANS.     DEC 2001 

I.39
52.222-36
AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES.     JUN 1998 

I.40
52.222-37
EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, VETERANS OF THE VIETNAM ERA, AND OTHER ELIGIBLE VETERANS.     DEC 2001 

I.41
52.223-5
 POLLUTION PREVENTION AND RIGHT-TO-KNOW INFORMATION.     APR 1998 

I.42 
52.223-6
DRUG-FREE WORKPLACE.     MAY 2001 

I.43
52.223-14
TOXIC CHEMICAL RELEASE REPORTING.     OCT 2000 

I.44
 952.224-70 
PAPERWORK REDUCTION ACT.     APR 1984 

I.45
 52.225-13
RESTRICTIONS ON CERTAIN FOREIGN PURCHASES.     JUL 2000 

I.46 
 952.226-74 
DISPLACED EMPLOYEE HIRING PREFERENCE.     JUN 1997 

I.47
52.227-1
AUTHORIZATION AND CONSENT. (JUL 1995)  ALTERNATE I     APR 1984 

I.48
 52.227-2
NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT.     AUG 1996 

I.49
952.227-11
PATENT RIGHTS-RETENTION BY THE CONTRACTOR (SHORT FORM).     FEB 1995 

I.50 
952.227-13
PATENT RIGHTS-ACQUISITION BY THE GOVERNMENT.     SEP 1997 

I.51
FAR 52.227-14    RIGHTS IN DATA - GENERAL. (JUN 1987) WITH ALTERNATE V (JUN 1987) AS AMENDED BY DEAR 927.409     JAN 1999 

I.52
52.227-16
ADDITIONAL DATA REQUIREMENTS.     JUN 1987 

I.53 
52.227-23
RIGHTS TO PROPOSAL DATA (TECHNICAL).     JUN 1987 

I.54
 52.228-7
INSURANCE - LIABILITY TO THIRD PERSONS.     MAR 1996 

I.55 
52.230-2
COST ACCOUNTING STANDARDS.     APR 1998 

I.56
52.230-3
DISCLOSURE AND CONSISTENCY OF COST ACCOUNTING PRACTICES.     APR 1998 

I.57
 52.230-5
COST ACCOUNTING STANDARDS - EDUCATIONAL INSTITUTION.  APR 1998 

I.58
52.230-6
ADMINISTRATION OF COST ACCOUNTING STANDARDS.     NOV 1999 

I.59
 52.232-17
 INTEREST.     JUN 1996 

I.60
52.232-20
LIMITATION OF COST.     APR 1984 

I.61
52.232-22
LIMITATION OF FUNDS.     APR 1984 

I.62
52.232-23
ASSIGNMENT OF CLAIMS.     JAN 1986 

I.63
52.232-25
PROMPT PAYMENT. (FEB 2002) -- ALTERNATE I     FEB 2002 

I.64 
52.232-33
PAYMENT BY ELECTRONIC FUNDS TRANSFER - CENTRAL CONTRACTOR REGISTRATION.     MAY 1999 

I.65 
52.233-1
DISPUTES. (JUL 2002)  ALTERNATE I     DEC 1991 
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ATTACHMENT A - STATEMENT OF OBJECTIVES (SEP 2003)

PROGRAM OBJECTIVES

Alternatives for Non-Destructive Assay (NDA) Characterization of Large Containers to Allow Shipping in TRUPACT-III Without Resizing and/or Repackaging

DE-RA09-03SR22278
A.
OBJECTIVES
This project will provide alternatives to the baseline approach of resizing and/or repackaging transuranic (TRU) waste that is in large containers (up to 5.5’x5.5’x8.5’) by developing the capability to characterize TRU waste container contents using non-destructive assay (NDA) methods without opening the container.  This project will significantly reduce the baseline costs of repackaging, reduce the potential exposure to workers from repackaging, reduce the occupational risk to workers from repackaging, reduce the number of shipments that would be required to transport a volume of TRU waste, and support accelerated cleanup and de-inventorying of TRU waste sites that have TRU waste in large containers.  It is expected that development and demonstration of these technologies will preclude resizing or repackaging much of the current inventory in large containers before it can be shipped to WIPP.

B.
BACKGROUND AND GENERAL INFORMATION
The Department of Energy’s (DOE’s) Waste Isolation Pilot Plant (WIPP) opened on March 26, 1999 becoming the nation’s first deep geologic repository for the permanent disposal of defense-generated transuranic waste.  After three years of operational experience the DOE CBFO recognizes the inter-dependency among the various sites with TRU waste and has began to implement a corporate strategic approach to planning and implementing accelerated cleanup and closure of TRU waste sites, which also supports the Top-to-Bottom Report.  In February 2002, the DOE completed a review of ongoing activities and practices at DOE environmental management sites and reported its findings in the “The Environmental Management Top-to-Bottom Review Report”.  This report outlined an aggressive strategy designed to reduce risk and challenged sites to develop innovative strategies resulting in a technically supported risk-based plan to enable cleanup and closure.

In August of 2002, the DOE/CBFO developed a document titled “The TRU Waste Performance Management Plan” (also known as the CBFO acceleration plan) which describes a comprehensive strategic approach to implement alternative activities that (1) quickly reduce overall risk by removing the TRU waste from small quantity sites and consolidating and characterizing their TRU waste at large quantity generator sites, (2) complete the legacy contact-handled TRU waste disposal by 2013 (about 20 years early) and (3) remove barriers that impede the accelerated TRU waste characterization, transportation and disposal in order to increase the rate of TRU waste removal from sites and reduce the cost of TRU waste disposal.

To ensure a corporate approach the CBFO acceleration plan was integrated with the other TRU waste sites acceleration plans.  Through strategic planning and integrated discussions the CBFO identified strategic initiatives, which focus on reducing risk and cost while maintaining safety, for accelerating the disposal of DOE legacy TRU waste.  One of these initiatives strives to develop technology that would allow shipment of the TRU waste in large containers around the DOE complex for disposal at WIPP without the need to repackage the contents of these boxes into smaller containers, such as drums or standard waste boxes.  DOE has sponsored the development of NDA technology that characterizes the radiological content of drums and standard waste boxes.  With about 24% of the TRU waste inventory in large containers across the DOE complex, the repackaging into smaller containers in order to be characterized by existing smaller scale NDA systems will cost the taxpayer many hundreds of millions of dollars.  Therefore, DOE is proceeding with parallel development of a shipping container that will accommodate large containers and of NDA technology that will characterize the radiological content of large containers to meet the WIPP Waste Acceptance Criteria.


To use competition to achieve the best value for the Government, the technology development will be conducted in two phases, with a follow-up third phase to achieve regulatory certification.  The Phase I work will be a competitive process whereby at least two contractors are awarded design phase contracts.  It will consist of modeling and concept development that demonstrate that a full scale system would best meet the requirements that come from the performance criteria required by the WIPP Waste Acceptance Criteria (WAC).

After evaluating the Phase I systems’ designs and the likelihood that they would be able to be certified for use in characterizing waste for WIPP, DOE will down-select to a single contractor to enter Phase II.  This way, the competition in Phase I “selects” the best system approach, and only one is actually constructed, optimized and tested in Phase II.

In Phase II, a full NDA system will be fabricated/constructed and deployed to the Savannah River Site (SRS) and tested/demonstrated with ”known” large container TRU sources and matrix contents that approximate TRU waste.  Phase II will also include the infrastructure development for the systems; operators will be trained, procedures will be developed, and required calibration work will be completed and documented.  At the end of Phase II, the NDA contractor at the selected site will be ready to enter the certification phase.

The WIPP environmental permits require that certification of NDA systems be evaluated using actual waste streams at the generator site being certified.  Therefore, costs for certification of the NDA system for large boxes at the site must be considered operational costs, while Phases I and II are considered to be technology development and deployment costs.  As described below, award of the Phase III option to the successful technology developer from Phase II will be made at the discretion of CBFO.

C.
REFERENCES
“The Environmental Management Top-to-Bottom Review Report”.

“The TRU Waste Performance Management Plan”
D.
STATEMENT OF OBJECTIVES

General Project Approach

The Statement of Objectives for this project is structured into Phase I, Phase II and Phase III.  In the first phase, the selected vendor(s) will be expected to develop a technical approach, schedule, detailed system design, and a detailed cost estimate for the full-scale NDA unit development in Phase II for the Nondestructive Assay (NDA) characterization of large containers.  One contractor will be selected from the Phase I contractor(s) to proceed into Phase II.  The selected contractor would in Phase II fabricate, install and demonstrate the NDA characterization of large containers. A project review and contract decision point for continuance of the contract into Phase II (in accordance with Provision H.26), shall be a milestone placed between Phase I and Phase II.

Phase I will be performed at the offeror’s site. The demonstration of the selected system in Phase II is planned to be performed at the DOE Savannah River Site (SRS) Aiken, SC. 

While the contractor will perform Phase I at its site, field visits may be necessary to compliment the work at the vendor’s site. To demonstrate the NDA system at SRS site in Phase II, the vendor is expected to conform to SRS site’s requirements. The selected vendor will demonstrate knowledge of the SRS site management and operating contractor’s (WSRC) Environmental Safety and Health (ES&H) requirements.  All ES&H issues related to hazardous operations are the responsibility of the contractor and will be coordinated with the DOE Carlsbad Field Office (CBFO)/SRS site personnel. 

All work at the SRS site must be approved by the DOE SRS site personnel, and the appropriate regulatory agencies as may be needed.  This requires careful planning, scheduling, and adherence to all applicable procedures (e.g. health and safety, waste management) and DOE Orders.  Failure to meet these conditions would risk implementation of the project.  

Phase I - Evaluating Characterization Techniques/Propose Conceptual Model 

The goal of Phase I is to model and develop the concept for NDA characterization of TRU waste in large containers that would result in confidence in a full scale system that would best meet the specification requirements. These requirements come from the Waste Isolation Pilot Plant (WIPP) Waste Acceptance Criteria (WAC). Phase I will develop a detailed design and cost estimate for a full-scale system for demonstration in Phase II. The Phase I proposed NDA characterization systems will be evaluated to validate the conceptual model meeting the requirements, therefore performance predictions including detector efficiency, limitations, and container handling provisions are important.   

Phase II - Demonstration to Validate Conceptual Model

The goal of Phase II is to demonstrate the characterization technology selected in Phase I and validate the proposed conceptual model, as well as Phase I estimates for ultimate equipment and operational costs and throughput.  The objective is to confirm the performance of the NDA system and allow for its certification for the characterization of TRU waste in large containers without resizing and or repackaging. Because this work will be performed on the SRS Site, the contractor will be required to comply with site-standard health and safety and operating procedures.  Among these requirements will be approval of a Work Plan that describes how the work will be done and a Health & Safety Plan in conformance with the management and operating contractor’s Environmental, Safety, and Health Plans.  Close coordination with the CBFO/SRS site personnel will be expected to ensure compliance with site standards.

Phase III - Certification Phase 

After successful completion of Phase II, and at the discretion of the Carlsbad Field Office, it is anticipated that the successfully demonstrated NDA system will proceed towards certification. This activity, if pursued, will culminate in a certification audit. It is anticipated that a successfully certified NDA system will be duplicated by the Government for use at other DOE sites (e.g.- Hanford, LANL). It is also anticipated that these subsequent deployments will require a maintenance contract, support contract, and operational contract (with minimally three full-time equivalents for system operational support) at each site.

The conceptual design (Phase I) and demonstration (Phase II) of the NDA system will help resolve several key questions:

· Are there underlying physics or engineering constraints (identified during Phase I) behind NDA measurements that will not allow measurements to be made to the performance criteria required by the WIPP Waste Acceptance Criteria (WAC)?
· If so, can any degree of deficiency that each contractor predicts during Phase I be justifiably bounded (since these physics or engineering-based limitations will become the focus for CBFO to argue for regulatory relaxation from WIPP’s permitting agencies during the Phase II deployment)?
· Is the demonstrated performance of the NDA system (Phase II), based on its conceptual design (Phase I), sufficient to achieve certification (Phase III, perhaps with regulatory relaxation)?
· What is the anticipated cost of equipment and operations, as well as throughput, for the ultimate unit for SRS wastes.
To answer these questions, the following goals, products and requirements have been established for the various phases.
Phase I

Phase I Goals:  To develop NDA technology that can be demonstrated on large containers (up to 5.5’x5.5’x8.5’) containing TRU waste, and predict the optimum performance of full sized systems.  The discussion must be in such detail that DOE can defensibly select a Phase II/III performer, based on ultimate equipment and operating costs, expected throughput, and which design would have the greatest likelihood of achieving regulatory approval.

Phase I Products:  Each contractor shall develop the initial technology for scaling NDA to accommodate large containers, with the intent to meet the current WIPP WAC requirements.  Modeling, with physics or engineering constraints, shall be used to predict how well full-scale systems will perform.  Each contractor’s report shall show how the engineering and WAC requirements will be achieved and quantify (to the extent possible) the degree of any deficiency in meeting them.  The final report shall also include a detailed design and cost estimate for construction and testing of a full-scale unit at the DOE Savannah River Site.  In addition to the requirements listed above, the final report must document performance predictions including efficiency, limitations, and container handling provisions and costs of ultimate equipment and operations.  The contractors shall generate and submit the following reports:

· Detailed Technical Design Report providing estimates of system performance

· Detailed Cost estimate for Phase II with estimates for future equipment and routine operations costs

Phase I Requirements: Phase I final reports must address the following issues (as appropriate to the proposed NDA system).

1. What is the expected accuracy of the system?

· Estimate the accuracy by adding the sources of error (see items 5 through 17 below) expected to routinely contribute to total measurement uncertainty (for a point source) in quadrature. Minimizing total measurement uncertainty is an important objective and the detailed responses to items 5 through 17 will be used, as needed, to further down-select closely competing systems.

2. What is the minimum detectable Pu mass?

· Assuming a loaded payload container is uniformly contaminated and completely filled with matrix, estimate the detection limit (in grams WGPu or HSPu) and assay time at the detection limit as a function of:

-
waste matrix (iron, plastics as polyethylene) 

-
loaded payload container weight weight at 1000, 2000, 4000 and 8000 lb waste weight in a natural, sea-level background environment.

· Demonstrate that the proposed system will be capable of sorting TRU from LLW at 100 nCi/gm.

· Discuss the technique proposed to reduce the minimum detectable mass. What are its limitations?
3. What is the estimated system throughput? Systems with the higher projected throughput are desired.

· Estimate the:

-
waste container handling time (loading and unloading),

-
time required for matrix corrections as a function of material type (WG or HS), waste matrix (iron, plastics as polyethylene) and assuming a 5.5’x5.5’x8.5’ waste container at 4200 lb waste weight.

-
time needed to obtain isotopic composition data as a function of material type (WG or HS), Pu mass, waste matrix (iron, plastics as polyethylene) and assuming a 5.5’x5.5’x8.5’ waste container at 4200 lb waste weight.

-
required count time to achieve <=10% error due to counting statistics as a function of Pu mass, material type (WG or HS) and waste matrix (iron, plastics as polyethylene) and assuming a 5.5’x5.5’x8.5’ waste container at 4200 lb waste weight in a natural, sea-level background environment. Assume that the waste container is uniformly contaminated and completely filled with matrix. 

4. Will the proposed system have a selectable option to assay 55 , 85 gallon drums and SWBs (standard waste boxes). In addition to a system that meets the minimum requirements for assaying boxes, a system capable of assaying ten drum overpacks (TDOPS) is desirable.

The response to each issue below must be accompanied by a discussion of the technique proposed to reduce the identified source of error and what the technique’s limitations are.

5. What is the estimated magnitude of the calibration error (as a percent of the true value)? This includes, but is not limited to errors associated with:

· Interpolation between gamma lines used in “efficiency calibration” techniques using Pu surrogates.

· uncertainties in calibration source strengths,

· geometries,

· curve fitting

6. What is the estimated magnitude of errors (as a percent of the true value) associated with other calibration assumptions that may differ from the actual waste properties. This includes, but is not limited to differences in:

· Dead time

· Pu Material Type (e.g. – HSPu, WGPu)

· Source shielding

7. What is the estimated assay error associated with matrix inhomogeneity (as a percent of the true value)?
Phase I final reports must estimate the expected assay error  attributable to matrix inhomogeneity (density variations, void spaces) as a function of material type (WG or HS), waste matrix (iron, plastics as polyethylene), assuming a 5.5’x5.5’x8.5’ waste container at 4200 lbs waste weight.

Because the degree of inhomogeneity of the actual waste is not known, Phase I final reports must provide estimates of the expected %R (percent recovery) for 30 separate, randomly selected, single, point source locations to help bound this error:

· for a completely full, ½ full and ¼ filled 5.5’x5.5’x8.5’ waste container (at 4200 lbs waste weight)

· with a 10%, 20%, 40% void fraction (randomly selected at 4200 lbs waste weight)

· both with and without any proposed matrix inhomogeneity correction.

8. What is the estimated assay error associated with source distribution non-uniformity (as a percent of the true value)?
Phase I final reports must estimate the expected assay error attributable to non-uniform source distributions (modeled as a single, point source at 30 randomly selected locations in the waste matrix) as a function of material type (WG or HS), waste matrix (iron, plastics as polyethylene), assuming a 5.5’x5.5’x8.5’ waste container at 4200 lbs waste weight.

Because the degree of source distribution non-uniformity of the actual waste is not known, Phase I final reports must provide estimates of the expected %R (percent recovery) for the randomly selected source locations to help bound this error:

· for a full, ½ full and ¼ filled 5.5’x5.5’x8.5’ waste container (at 4200 lbs waste weight)

· both with and without any proposed source position correction.

9. What is the estimated assay error associated with radiation self-absorption and local Pu shielding (as a percent of the true value)?
Because the degree of radiation self-absorption and local Pu shielding of the actual waste is not known, Phase I final reports must provide estimates of the expected %R (percent recovery) for the following cases to help bound this error:

· Pu particles 100 microns and 3000 microns in diameter as PuO2 at 11.5 g/cm3.

· Pu encapsulation by 1/8” SS and 1/8” polyethylene.

10. What is the estimated assay error associated with gamma transmission-source correction (as a percent of the true value)? This includes, but is not limited to errors associated with:

· transmission scanning of only a fraction of the waste container.

· partial volume effects

· transmission energies that are different from those of the measured emission gamma rays

· local shielding materials that may encapsulate the Pu or otherwise shield it that are too small to resolve and accurately correct for.

11. What is the estimated assay error associated with thermal neutron self-shielding (as a percent of the true value)?
Because the degree of thermal neutron self-shielding of the actual waste is not known, Phase I final reports must provide estimates of the expected %R (percent recovery) for the following cases to help bound this error:

· Pu particles 100 microns and 3000 microns in diameter as PuO2 at 11.5 g/cm3.

· Pu encapsulation by 1/8” SS and 1/8” polyethylene.

12. What is the estimated assay error associated with neutron multiplication (as a percent of the true value)?
13. What is the estimated assay error associated with differences between waste drums and matrix-specific calibration drums (as a percent of the true value)? An example is the error associated with systems that interpolate between the characteristics of a number of specific matrices to assay a range of drums with widely varying properties.

14. What is the estimated impact of spontaneous neutron sources such as Cm-244 and Cf-252 on minimum detectable Pu mass, assay times, accuracy and precision?

15. What is the estimated impact of ((, n) neutrons on minimum detectable Pu mass, assay times, accuracy and precision?

16. What is the estimated impact of radiation from U-233, U-235 on minimum detectable Pu mass, assay times, accuracy and precision?

17. What is the estimated impact of Np-237 radiation on minimum detectable Pu mass, assay times, accuracy and precision?

Phase II 

Phase II Goals: DOE will evaluate the likelihood that the Phase I system plan/design would achieve regulatory certification by WIPP permitting authorities, and down select to one contractor for prototype deployment. The selected Phase II awardee will construct and deploy an NDA characterization system (up to 5.5’x5.5’x8.5’) at the Savannah River Site. The prototype will be tested at the Savannah River site with ”known” large container TRU sources and matrix contents that approximate TRU waste (like the TRU waste surrogate drums and standard waste boxes developed over the past 5 years under the Office of Science and Technology TRU and Mixed Waste Focus Area).
Phase II Products:  Comprehensive reports on the performance of the large container NDA system for characterizing TRU waste in large containers.  The contractors shall generate and submit the following reports:

· Deployment and demonstration results for a functioning NDA system for large containers at SRS,

· Calibration Report (e.g., source, method, LLD),

· Total Measurement Uncertainty,

· Software and hardware configuration,

· Procedures for operation/calibration/QA, and

· Performance Demonstration Program (or equivalent) evaluation,

· Detailed cost proposal for achieving certification.

· Detailed cost estimate for ultimate operations.

Phase II Requirements:  
To proceed to Phase III, the Phase II awardee must be able to demonstrate its ability to certify the prototype.

Phase III

Phase III Goals: After successful completion of Phase II, and at the discretion of the Carlsbad Field Office, the goal of Phase III is to certify the prototype NDA system.

Phase III Product: The end product of Phase III is expected to be a certified NDA system for large containers.
Proposal for operations

· J.3  ATTACHMENT B -- REPORTING REQUIREMENTS CHECKLIST






1.
AWARDEE:  TBD
2.
IDENTIFICATION NUMBER:   DE-RA09-03SR22278

3.
REPORT SUBMISSION ADDRESS:  The requested quantity of all required report deliverables shall be submitted to the following address:
U.S. DEPARTMENT OF ENERGY
Savannah River Operations Office
P.O. BOX A

Aiken, SC  29802

4.
PLANNING AND REPORTING REQUIREMENTS:







FORM

NO.
FREQ. 
NUMBER

OF

COPIES

FORM

NO.
FREQ.
NUMBER

OF

COPIES

A.
GENERAL MANAGEMENT

   *
 O  Management Plan

O  Status Report

G  Summary Report

B.
SCHEDULE/LABOR/COST

   *
O  Milestone Schedule/Plan

   *
G  Labor Plan

   *
O Cost Plan

         O  Milestone Schedule/Status

         Report

         G  Labor Management Report

         O Cost Management Report

C.
EXCEPTION

G  Conference Record

O Hot Line Report

O Journal Articles/Conference

    Papers and Proceedings

D.
ENVIRONMENTAL

G Hazardous Substance Plan

G Hazardous Waste Report

G   Environmental Compliance Plan

G  Environmental Monitoring Plan

G  Environmental Status Report


None

None

1332.2

1332.3

1332.4

1332.7

1332.3

1332.8

1332.9

None

None

None

None

None

None

None

None
O, C

Q

A,O,C.

O,C,PY

O,C,PY

M

A

A


5

5

5

3

5

3

3

3


E.
TECHNICAL (One paper copy and

one PDF electronic file copy) 

O Technical Progress Report

O  Final Report

O Draft for Review

O Final for Approval

O Topical Report

F.
PROPERTY

O  Report of Contractor’s Property

     Management System

O  Annual Report of Property in the

     Custody of Contractors

G  High Risk Property Report

G  Report of Physical Inventory of

     Capital Equipment

G  Report of Physical Inventory of

     Sensitive Items

O Report of Termination or

    Completion Inventory

G.
OTHER

o  Key Personnel Staffing Report

O  Subcontracting Report

O  Summary Subcontracting Report

O  Software

ٱ  Other       
None

None

None

None

None

F 580.1-8

F580.1-25 None

None

SF-1428

And

SF-120

And

F 580.1-7

None

SF-294

SF-295

None
M


FD


FC


A

     A

     A


FC

O,S

     A

     A

      
5


5


2


2

       2

       2


1

3

        2

        1

        

5.
FREQUENCY CODES AND DUE DATES:


Calendar Days 

Definition
Due After Event
A –   As Required   (See attached text for applicability)
     0  

C –   Contract Change
    15  

FC – Final - End of Effort 
      0  

FD – Final Technical - Draft Version  
  - 60 

M –   Monthly 
    25  

          Property Reports  

          P – Property Management System - within 6 months of award date

          YP – Yearly property - due 10/15 for period ending 9/30

           I – Physical Inventory of Capital Equipment – Biennial from award start  date

Calendar Days 

Definition
Due After Event
O –   Once After Award
  30    

Q –   Quarterly (End of Calendar Quarter)
  30    

S –   Semiannual (End of project year and project half-year)
  30    

Y –   Yearly (End of project year) 
.  30 

             PY – Yearly plan for following federal fiscal year
 -15

         Other
          SS – Subcontracting Report - Semi-annual due 4/30 and  10/30 for period ending

                                                               3/31 and 9/30 respectively

          YS – Summary Subcontracting Report - Annually, due 10/30 for period ending 9/30

   *   The yearly plans, identified as required in Sections 4A and 4B, are due by September 15 for the following Federal fiscal year.

6.
SPECIAL INSTRUCTIONS:
The forms identified in the checklist are available at SR.  Alternate formats are acceptable provided the contents remain consistent with the form.  

J.4
GENERAL INSTRUCTIONS FOR THE PREPARATION AND SUBMISSION OF REPORTS (MAR 1999)
The contractor shall prepare and submit (postage prepaid) the plans and reports indicated on the “Reporting Requirements Checklist” to the addressee identified on the checklist.  The level of detail the contractor provides in the plans and reports shall be commensurate with the scope and complexity of the effort and shall be as delineated in the guidelines and instructions contained herein.  The prime contractor shall be responsible for acquiring data from any subcontractors to ensure that data submitted are compatible with the data elements which prime contractors are required to submit to DOE.  

J.5
MANAGEMENT PLAN (JAN 2000)
The Management Plan describes the contractor's approach to performing the effort and producing the products identified in the contractual agreement, and the technical, schedule, cost, and financial management control systems to be used to manage performance.

The outline for the Management Plan and a description of the contents follows:

EXECUTIVE SUMMARY

The executive summary gives DOE's management a brief, comprehensive overview of the most important aspects of the management plan.

BACKGROUND

This is a discussion of the background of the project, including the scientific, sociological, legislative, and historical factors, that demonstrates the contractor's understanding of the problems, both technical and management, associated with the project.

SCOPE OF THE PROJECT

This section gives a brief overview of the project.  It should include:

 general description of project objectives;

 task titles and short descriptions;

 participants.

WORK BREAKDOWN STRUCTURE (WBS)

The scope and complexity of the contractual agreement influence the number of levels required.  Each descending level represents an increasingly detailed definition of the work elements.  Level 1 is the goal or objective of the contractual agreement in its entirety.  Level 2 consists of the major work products necessary for achieving the goals of the contractual agreement.  Level 3 outlines the major element segments (subsystems) necessary for completing Level 2 elements.  Work breakdown structure elements are identified by name and number from a progressive, alphanumeric system.  For example:

Example:

WBS Level 1:  The overview should describe the philosophy underlying the selected technical approach.

WBS Levels 2 and 3:   ____________________________

WBS ELEMENT X.X: _____________________________(TITLE)               

OBJECTIVE:  State the objective of the task in a concise manner.

BACKGROUND (Not required for Construction Tasks):

 With respect to the project objective, what is the current state of understanding?

 Given the state-of-the-art, what are the outstanding issues which must be resolved in order to make progress?

TECHNICAL APPROACH (Not required for Construction Tasks):  Describe in detail the manner in which the various issues will be resolved.  The following are aspects of the work which should be considered and addressed (along with others you feel appropriate):

 What experiments will be performed and why?

 What materials will be used?

 What are the experimental conditions?

 What analytical techniques will be employed?

 What will be the approach to modeling?

In answering these questions, you should consider how the various tasks relate to one another and to other relevant ongoing work.  Task outputs which feed into other tasks (and vice-versa) should be clearly delineated.

DELIVERABLES (Not required for Construction Tasks):  Describe specifically the results of the task.  These should include:

 raw and reduced data and method of presentation;

 brief description of models to be developed;

 other key results as appropriate.

SUPPORT SYSTEMS AND CONTROLS

In this section, the management, technical, and administrative system that will be used to control and execute the project will be described.  Examples of the systems include: systems and engineering analysis, quality assurance, environmental, safety and health, legal support, ADP support, and accounting support.

J.6
STATUS REPORT (MAR 1999)
The Status Report is the contractor’s project manager brief narrative assessment (by WBS) of the work actually performed and the overall status of the various tasks.

The Status Report provides a concise narrative assessment of the status of the work being performed under the contractual agreement.  DOE management uses the report to monitor status and to provide early recognition of potential problem areas.  The report highlights changes to objectives, changes to technical approach, relationship to previously planned activities, task variances from baselines in excess of stipulated thresholds by WBS reporting element, causative factors, and actions taken or proposed to resolve them, list of presentations and publications, as well as factors with potential for causing significant variances in the future.  Task progress of major accomplishments for each task in bullet form may also be highlighted.  The report identifies open items requiring action by DOE or the contractor.  The report also provides a summary assessment of the current situation, including forecast of the near future and the expected impact on project accomplishment.

J.7
MILESTONE SCHEDULE/PLAN (DOE F 1332.3) (MAR 1999)
The Milestone Schedule Plan documents the planned or baseline project schedule in the standard DOE format (DOE F 1332.3).  It includes a summary sheet showing all tasks/elements identified in the Work Breakdown Structure on a single form, and, for complex efforts, a separate sheet for each task/element which gives more detail.  The planned events and milestones for each task/element are included.  The standard symbols and charting conventions described on the reverse side of the form are used.  The summary sheet includes a line labeled "administration," and denotes events such as subcontract awards, project reviews, etc.  An associated milestone log (DOE F 4600.3A) provides a narrative description of events and anticipated dates of initiation/completion.

J.8
COST PLAN (DOE F 1332.7) (MAR 1999) 

The Cost Plan establishes the plan for accruing total costs by WBS element for the life of the contractual agreement.  The time-phased baseline establishes the basis for the measurement of actual cost accumulation and provides basic information for updating and forecasting budget requirements.  The Cost Plan itemizes accrued costs by WBS element for prior fiscal years, the current fiscal year by month, and future fiscal years until completion of the contractual agreement.  For projects being managed to the fourth WBS level, additional forms show cost detail for each task individually.

J.9
 MILESTONE SCHEDULE/STATUS REPORT (DOE F 1332.3) (MAR 1999)
The Milestone Schedule/Status Report is used for reporting schedule status and shows the completion status of the activities and events at the same level of detail as shown on the Milestone Schedule Plan.  The report also shows changes to the planned schedule.  Like the Milestone Schedule/Plan, information is reported by WBS element.  DOE Form 1332.3 is used for reporting schedule status.

J.10      COST MANAGEMENT REPORT (DOE F 1332.9) (MAR 1999) 

This is a periodic report that shows the cost status of the contract and is compared with the Cost Plan.  Information is reported by WBS element.

J.11
HOT LINE REPORT (MAR 2002)
The "Hot Line" Report may be used to report a major breakthrough in research, development, or design; an event causing a significant schedule slippage or cost overrun; an environmental, safety and health violation; achievement of or failure to achieve an important technical objective; or any requirement for quickly documented direction or redirection.  The report shall be submitted by the most rapid means available, usually electronic, and should confirm telephone conversations with DOE representatives.  Identification as a "Hot Line Report" serves notice at each link in the delivery chain that expedition in handling is required.  Unless otherwise agreed by the parties involved, DOE is expected to take action and respond in a similarly timely manner.  The report should include:

1.
Contractor's name and address;

2.
Contract title and number;

3.
Date;

4.
Brief statement of problem or event;

5.
Anticipated impacts; and

6.
Corrective action taken or recommended.

Hot line reports shall document the incidents listed below:

1.
Any single fatality or injuries requiring hospitalization of any individual is to be immediately reported.

2.
Any significant environmental permit violation is to be reported as soon as possible, but within 24 hours of the discovery of the incident.

3.
Other incidents that have the potential for high visibility in the media are to be reported as quickly as possible, but within 24 hours following discovery.

4.
Any failure resulting in damage to Government-owned equipment in excess of  $50,000 is to be reported as quickly as possible, but within 24 hours of the discovery of the failure.

5.
Any unplanned event which is anticipated to cause a schedule slippage or cost increase significant to the project is to be reported within 24 hours.

6.
Any verbal or written  Notice of Violation of any Environmental, Safety, and Health statutes arising from the performance of this contract is to be immediately reported.

7.
Any accidental spill or release which is in violation of any Environmental, Safety, and Health statutes arising from the performance of this contract is to be immediately reported, but within 24 hours of the discovery of the accident.

8.
Any incident which causes a significant process or hazard control system failure, or is indicative of one which may lead to any of the above defined incidents, is to be reported as soon as possible, but within 5 days of discovery.

The requirement to submit Hot Line Reports for the incidents identified in 1, 2, 3, 6, or 7 is for the sole purpose of enabling DOE officials to respond to questions relating to such events from the media and other public.

When an incident is reported in accordance with 4, 5, 6, 7, or 8, the contractor shall conduct an investigation of its cause and make an assessment of the adequacy of resultant action.  A written report is required no later than ten (10) calendar days following the incident and shall include an analysis of the pertinent facts regarding the cause, and a schedule of the remedial events and time periods necessary to correct the action.

When an event results in the need to issue a written or verbal statement to the local media, the statement is to be cleared first; if possible, and coordinated with SR’s Office of External Affairs, the Contracting Officer Representative (COR) and the Contracting Officer.

J.12
JOURNAL ARTICLES, CONFERENCE PAPERS AND PROCEEDINGS GENERATED BY LARGE BUSINESSES FOR DOE REVIEW (SEPT 2000) 

The Contractor shall submit to DOE for review and approval all documents generated by the Contractor, or any subcontractor, which communicate the results of scientific or technical work supported by DOE under this award, whether or not specifically identified in the award, prior to submission for publication, announcement, or presentation.  Such documents include journal articles, conference papers and proceedings, etc.  Each such document shall be accompanied by a properly completed, "Request for Patent Clearance for Release of Contracted Research Documents."  

The Contractor shall simultaneously submit a draft version of the document to the DOE COR and the DOE Patent Counsel Office prior to the publication, presentation, or announcement.  The document submitted to the DOE Patent Counsel shall be accompanied by a completed "Request for Patent Clearance for Release of Contracted Research Documents".  The DOE COR and DOE Patent Counsel shall review the draft version of the document and notify the Contractor of approval or recommended changes.

The following information shall be provided for conference papers and proceedings, etc.



-- Name of conference



-- Location of conference (city, state, and country)



-- Date of conference (month/day/year)



-- Conference sponsor

J.13
JOURNAL ARTICLES, CONFERENCE PAPERS AND PROCEEDINGS GENERATED BY A SMALL BUSINESS OR NONPROFIT ORGANIZATION FOR DOE REVIEW (SEPT 2000)
The Contractor shall submit to DOE for review and approval all documents generated by the Contractor, or any subcontractor, which communicate the results of scientific or technical work supported by DOE under this award, whether or not specifically identified in the award, prior to submission for publication, announcement, or presentation.  Such documents include journal articles, conference papers and proceedings, etc.  Each such document shall be accompanied by a properly completed, "Request for Patent Clearance for Release of Contracted Research Documents."

The Contractor shall submit a draft version of the document to the COR prior to the publication, presentation, or announcement.  The COR shall review the draft version of the document and notify the Contractor of approval or recommended changes.

The following information shall be provided for conference papers and proceedings, etc.



-- Name of conference



-- Location of conference (city, state, and country)



-- Date of conference (month/day/year)



-- Conference sponsor

J.14
RESERVED
J.15
TECHNICAL REPORTS (SEPT 2000)
CAUTION: Technical reports SHALL NOT include Limited Rights Data (such as restricted, proprietary or business sensitive information).  Limited Rights Data shall be submitted in a separate appendix to the technical report.  This appendix SHALL NOT be submitted in an electronic format but rather submitted in ONE ORIGINAL AND THREE (3) PAPER COPIES along with the paper version of the sanitized technical report deliverable.  The appendix shall be referenced in, but not incorporated into, the sanitized technical report deliverable under the contract.  In accordance with FAR 52.227-14, Rights in Data-General, the appendix must be appropriately marked and identified.

Further, if this award authorizes the awardee under the provisions of The Energy Policy Act of 1992 to request protection from public disclosure for a limited period of time of certain information developed under this award, technical reports SHALL NOT contain such Protected EPAct Information.  Such information shall be submitted in a separate appendix to the technical report that is suitable for release after the agreed upon period of protection from public disclosure has expired.  The appendix shall be referenced in, but not incorporated into, the sanitized technical report deliverable under the contract.  In accordance with the clause titled “Obligations as to Protected Energy Policy Act (EPAct) Information,” the appendix must be appropriately marked and identified.

All TECHNICAL REPORTS submitted to the DOE MUST be accompanied by a completed and signed "Request for Patent Clearance for Release of Contracted Research Documents," addressing potentially patentable information.

J.16
RESERVED
J.17
TOPICAL REPORT (MAR 1999)
These reports usually provide a comprehensive statement of the technical results of the work performed for a specific task or subtask of the Statement of Work (SOW), or detail significant new scientific or technical advances.  If required, DOE shall review and approve the report outline prior to submission of the report.

J.18
GUIDELINES FOR ORGANIZATION OF TECHNICAL REPORTS (DEC 1999) 

The following sections should be included (as appropriate) in technical reports in the sequence shown.  Any section denoted by an asterisk is required in all technical reports.

TITLE PAGE* -  The Title Page of the report itself must contain the following information in the following sequence:

Report Title

Type of Report (Quarterly, Semi-Annual, Annual, Topical, Final)

Reporting Period Start Date

Reporting Period End Date

Principal Author(s)

Date Report was Issued (Month [spelled out] and Year [4 digits])

DOE Award Number (e.g., DE-AC09-03SR22278) and if appropriate, task number

Name and Address of Submitting Organization  (This section should also contain the name and address of significant contractors or subcontractors who participated in the production of the report.)

DISCLAIMER* -- The Disclaimer must follow the title page, and must contain the following paragraph:

“This report was prepared as an account of work sponsored by an agency of the United States Government.  Neither the United States Government nor any agency thereof, nor any of their employees, makes any warranty, express or implied, or assumes any legal liability or responsibility for the accuracy, completeness, or usefulness of any information, apparatus, product, or process disclosed, or represents that its use would not infringe privately owned rights.  Reference herein to any specific commercial product, process, or service by trade name, trademark, manufacturer, or otherwise does not necessarily constitute or imply its endorsement, recommendation, or favoring by the United States Government or any agency thereof.  The views and opinions of authors expressed herein do not necessarily state or reflect those of the United States Government or any agency thereof.”

ABSTRACT* - should be a brief, concise summary of the report.

TABLE OF CONTENTS*

LIST(S) OF GRAPHICAL MATERIALS 

INTRODUCTION

EXECUTIVE SUMMARY - this should be a well organized summary that highlights the important accomplishments of the research and development during the reporting period.  It should be no less than one page and no more than two pages in length, and should be single spaced.  This summary must be more comprehensive than the traditional “abstract.”

EXPERIMENTAL* - this should describe, or reference all experimental methods being used for the research and development. It should also provide detail about materials and equipment being used. Standard methods can be referenced to the appropriate literature, where details can be obtained. Equipment should be described only if it is not standard, or if information is not available thru the literature or other reference publications.

RESULTS AND DISCUSSION* - It is extremely important that this section includes enough relevant data, especially statistical data, to allow the project manager to justify the conclusions.  With the relevant data, explain how the data was interpreted and how it relates to the original purpose of the research and development. Be concise in the discussion on how this research and development effort solved or contributed to solving the original problem.

CONCLUSION* - The conclusion should not simply reiterate what was already included in the “Results and Discussion” section. It should, however, summarize what has already been presented, and include any logical implications of how the successes are relevant to technology development in the future. This is extremely important, since “relevancy” continues to be a criteria of the program.

REFERENCES*

BIBLIOGRAPHY 

LIST OF ACRONYMS AND ABBREVIATIONS 

APPENDICES (IF NECESSARY) 

Company Names and Logos -- Except as indicated above, company names, logos, or similar material should not be incorporated into reports. 

Copyrighted Material -- Copyrighted material should not be submitted as part of a report unless written authorization to use such material is received from the copyright owner and is submitted to DOE with the report.

Measurement Units -- All reports to be delivered under this instrument shall use the SI Metric System of Units as the primary units of measure.  When reporting units in all reports, primary SI units shall be followed by their U.S. Customary Equivalents in parentheses ( ).

The contractor shall insert the text of this clause, including this paragraph, in all subcontracts under this award.

Note:  SI is an abbreviation for "Le Systeme International d'Unites."

J.19
ELECTRONIC MEDIA STANDARD FOR PREPARATION OF TECHNICAL REPORTS (DEC 1999) 

FILE FORMAT 

Production of high-quality, electronic documents is dependent on the quality of the input that is provided. Thus, the contractor shall submit one good quality paper copy using either permanent or alkaline paper plus an electronic version of each technical report.   

ELECTRONIC REPORTS SHALL BE SUBMITTED IN THE ADOBE ACROBAT PORTABLE DOCUMENT FORMAT (PDF) AND BE ONE INTEGRATED FILE THAT CONTAINS ALL TEXT, TABLES, DIAGRAMS, PHOTOGRAPHS, SCHEMATIC, GRAPHS, AND CHARTS.  MATERIALS, SUCH AS PRINTS, VIDEOS, AND BOOKS, THAT ARE ESSENTIAL TO THE REPORT BUT CANNOT BE SUBMITTED ELECTRONICALLY, SHOULD BE SENT TOT THE CONTRACTING OFFICER AT THE ADDRESS LISTED IN G.1 CORRESPONDENCE PROCEDURES.  ELECTRONIC REPORTS SUBMITTED IN A FORMAT OTHER THAN ADOBE WILL BE RETURNED AND THE REPORT CONSIDERED DELINQUENT.

Each report shall be an integrated file that contains all text, tables, diagrams, photographs, schematics, graphs, and charts. 

SUBMISSION FORMAT  

The electronic file(s) shall be submitted via diskette or CD-ROM.  Diskettes or CD-ROMs must be labeled as follows:

DOE Award Number

Type/Frequency of Report(s)

Reporting Period (if applicable) 

Name of submitting organization 

Name, phone number and fax number of preparer

Diskettes -- Diskettes must be 3.5" double-sided, high-density (1.4 M Byte capacity).  If file compression software is used to transmit a PDF file spanning more than one diskette, PKZIP from PKWare, Inc., is the required compression software.  State the number of diskettes in the set (e.g., 1/3)

CD-ROM --  The electronic file(s) may be submitted on an ISO9660-format CD-ROM.

FILE NAMING

In naming the electronic file, the contractor shall use the standard eight-character naming convention for the main file name, and the three character extension applicable to the software use, e.g., .pdf for Adobe.  

For the main file name, the first five characters are the last five digits from the award number; e.g., for Award Number DE-AC09-03SR22278, the first five characters are 22278.

The next character represents the technical report and will always be designated as “R”.

The remaining two characters indicate the chronological number of the particular type of report; e.g., Quarterly Technical Progress Reports for a 5-year award are numbered R01 through R20.  Thus, the main file name for the sixth Quarterly Technical Progress Report under Award No. DE-AC09-03SR22278 would be 22278R06.PDF.  If monthly, quarterly, annual, and a final technical report are required, the numbers would run from R01 through R86 (60 monthly reports, 20 quarterly reports, 5 annual reports, and 1 final report).

J.20
REPORT OF CONTRACTOR'S PROPERTY MANAGEMENT SYSTEM (JAN 2000) 

This report shall consist of the Contractor's comprehensive written property management system and is due within 4 months of the contract award date.  It shall address the Contractor's written system for controlling, protecting, preserving and maintaining all Government property.  The report format shall be consistent with Contractor's system and shall as a minimum enable comprehensive evaluation by the Government.

J.21
ANNUAL REPORT OF PROPERTY IN THE CUSTODY OF CONTRACTORS) (JAN 2000)
This report includes ALL Government-owned Contractor-acquired and Government-furnished property and materials for which the contractor is accountable to the Government.  This report shall also include Government Property at subcontractor’s plants and alternate locations.  This report is submitted for the period ending September 30 and is due by October 15.

J.22
REPORT OF TERMINATION OR COMPLETION INVENTORY (SF-1428 AND SF-120) (MAR 1999)
This report submitted on the SF-1428 and SF-120 is due immediately upon completion or termination of the contract.  The contractor is required to perform and cause each subcontractor to perform a physical inventory, adequate for disposal purposes, of all Government property applicable to the contract.

J.23
SUBCONTRACT REPORTING (OCT 2001) 

With the exception of a small business, reports listed below are required to be submitted electronically by the prime contractor for each contract containing a subcontracting plan.  These electronic forms collect subcontract award data from prime contractors/subcontractors that: (a) hold one or more contracts over $500,000 of the Government share amount (over $1,000,000 for construction of a public facility); and (b) are required to report subcontracts awarded to Small Business (SB), Small Disadvantaged Business (SDB), and Women-Owned Small Business (WOSB) concerns under a subcontracting plan.  Subcontract award data reported by prime contractors/subcontractors shall be limited to awards made to their immediate subcontractors.

SUBCONTRACTING REPORT  (SF294)

Semi-annual Frequency

Period End Dates:  3/31 and 9/30

Due Dates:  4/30 and 10/30

Note: The first deliverable of this report is due whichever of the two dates is at least 60 calendar days after the award start date.

SUMMARY SUBCONTRACTING REPORT  (SF295)

Annual Frequency

Period End Date: 9/30

Due Date: 10/30

Note:  The first deliverable of this report is only required for the next period end date of 9/30, which is at least 60 calendar days after the award start date.

SUBCONTRACT REPORTING SYSTEM (SRS)

All subcontracting reports SF294's and SF295's must be submitted electronically.  Access to the SRS can be made at http://www1.pr.doe.gov/srs/ .   All contractors must register with the Headquarters SRS Systems Manager and use it to submit the required reports.  When registering, the contractor must provide a valid DUNS number.  When registration is approved, the contractor may use the system simply by logging in with his or her user name and password and transmit SF-294 and 295 data to the contracting office that requires the report.  After review by the contracting office, the data will be forwarded via the Internet to DOE Headquarters.  A comprehensive manual for the system may be found at http://www1.pr.doe.gov/srs.wpd  (WordPerfect Version) or http://www1.pr.doe.gov/srs.doc  (Word Version).

J.24      SOFTWARE (SEPT 2001)
Computer software produced in the performance of this effort shall be delivered to SR shortly after development or at the completion of the effort, as appropriate.  Unless otherwise agreed upon, the following shall be delivered: source code, the executable object code and the minimum support documentation needed by a competent user to understand and use the software and to provide a firm basis for allowing modifications to be made in any subsequent development efforts.  Unless otherwise specified, software should not incorporate or be dependent on the use of proprietary software.   A copy of the software shall also be delivered to DOE’s Energy Science and Technology Software Center, P.O. Box 1020, Oak Ridge, TN 37831, along with DOE Form 241.4.

J.25
ATTACHMENT C -- GOVERNMENT PROPERTY/CONTRACTOR ACQUIRED (MAR 1999) 

[ TBD  ]

J.26
ATTACHMENT D -- GOVERNMENT FURNISHED PROPERTY (MAR 1999)
[ TBD ]

J.27
ATTACHMENT E – SMALL BUSINESS/SMALL DISADVANTAGED BUSINESS SUBCONTRACTING PLAN 
[TBD]
J.28
ATTACHMENT F -- PHASE II PERFORMANCE BASED AWARD FEE PLAN

1. Performance Based Award Fee*

In addition to the estimated cost for the alternatives for NDA (see SECTION B), the Contractor may earn Performance Based Award Fee, as determined by the Fee Determining Official specified in paragraph 2 of this Plan.  The Government's purpose in granting a Performance Based Award Fee is to provide incentives and reward the Contractor's performance in achieving program objectives as specified in this contract.  

* Whenever the term "Fee" appears herein, it is deemed to mean "Performance Based Award Fee."
2. Structure for Award Fee Administration

The following structure is established for administration of the performance award fee provisions of the contract.

A. Fee Determination Official (FDO)

1) The FDO is the EM - Office of Science and Technology, Deputy Assistant Secretary 

2) The primary responsibilities of the FDO include determining the contractor’s evaluated award fee for each evaluation period.

B. Performance Evaluation Board

1) Chairman and Membership

Designations, structure, and responsibilities to be provided to the contractor during transition to Phase II work.  The Government may change the chairman and membership without advance notice to the contractor.

2) Performance Raters (PR)  (IF REQUIRED)
Designations, structure, and responsibilities to be provided to the contractor during transition to Phase II work.  The Government may change the chairman and membership without advance notice to the contractor.

3)
The Fee Evaluation Board will present a written recommendation to the FDO regarding the amount of available fee to be awarded.  Based upon this recommendation, the information supplied by the contractor, and any other reports received, the Fee Determination Official will make a final determination of the fee to be awarded.

3. Evaluation Categories

A. Implementation/Schedule Performance   (50%)

The Board will evaluate the Contractor's technical progress based on 1) overall implementation of technical approach, including safety of field operations as established in the Management Plan; 2) innovations and creativity in implementation and the demonstrated ability to identify potential problems in the implementation and promptly correct or eliminate during contract performance; 3) integration of technical efforts with DOE and Site personnel;  4) the degree of conformance with schedules as established in the contract; and 5) the Contractor's early identification of schedule problems and innovations in overcoming them to maintain progress.

B. Product and Data Quality   (25%)

The Board will consider: 1) the overall quality of the contractor's deliverable work products; 2) the extent of completeness and accuracy of any documentation, references, and background material accompanying a finished deliverable product/data, 3) the relevancy of data collected to the product/deliverable; and 4) the appropriateness of the format and clarity of written products, considering the intended audience for the deliverable product.
C. Cost Control    (25%)

The Board will consider: 1) estimated costs together with estimated contract costs as they relate to actual contract costs; 2) cost planning; 3) timely and accurate reporting; 4) clarity and tractability of cost relative to work schedule/technical progress; and 5) cost reduction/cost avoidance initiatives.

4. Performance Based Award Fee Evaluation Procedure

The Contractor shall furnish to the Board such information as may be reasonably required to assist the Board in evaluating the Contractor's work in the above areas.  Within twenty (20) working days after the end of each evaluation period under this contract, the Contractor shall submit his assessment of performance during the evaluation period to the CO and COR.  The report shall be based on activities performed during the respective performance based award fee period.  In addition, the Contractor may choose or be called upon to present a formal briefing to the Performance Evaluation Board.  The performance evaluation and determination of performance based Award Fee shall be made by the Government within thirty (30) days after receipt of such written statement and formal briefing (if applicable).

5. Performance Ratings

In evaluating the Contractor's performance the following adjectival and numerical ratings will be used:

OUTSTANDING
93 - 100
The Contractor's performance exceeds the requirements by a substantial margin.  There may be a few areas for improvement, but all are minor.

EXCELLENT
81 - 92
The Contractor's performance exceeds the requirements in most areas.  There may be several areas for improvement, but these areas are offset by better performance in other areas.

GOOD
71 - 80
The Contractor's performance meets and in some cases exceeds the requirements.  Areas for improvement are approximately offset by better performance in other areas.

SATISFACTORY
60 -70
The Contractor's performance is adequate.  There are areas of good or better performance, but these are offset by lower rated performance in other areas.

UNSATISFACTORY
 0 - 59
The content and quality of Contractor performance in more than one (1) area are deemed by the evaluator to need substantial improvement.  Contractor performance in the area being evaluated is considered to be such that a potentially adverse program impact is foreseen.  The need for improvement is such that Government action may be required.

6. The Contractor will not receive any performance based award fee for an unsatisfactory rating received in any of the evaluation categories.

7. Decisions of the Fee Determination Official with respect to the amount of Performance Based Award Fee to be paid hereunder shall be final and conclusive.

J.29
ATTACHMENT G – NDA SYSTEM OBJECTIVES
NOTE: Initial proposals for Phase I funding only need to indicate the general approach intended to address each of the technical issues identified below.

Accuracy:
· The most important NDA system objective is accuracy. Technical proposals will be ranked by how closely the projected accuracy of the proposed system for 5.5’x5.5’x8.5’ waste containers (and TDOPs if proposed) comes to meeting or exceeding the current WAC accuracy requirements.

· For other selectable standard waste containers, the proposed system must meet the accuracy requirements specified in, DOE/WIPP-02-3122, “Contact-Handled Transuranic Waste Acceptance Criteria for the Waste Isolation Pilot Plant” for packages up to SWBs (attached).

Minimum Detectable Mass of Pu:

· A secondary NDA system objective is to field a system sorting TRU from LLW at 100 nCi/gm. Technical proposals will be ranked by their projected minimum detectable Pu masses.

Throughput:

· Another secondary NDA system is to field a system with adequate throughput. System throughput must be >1, 5.5’x5.5’x8.5’ per eight hour shift. Proposed NDA systems will be ranked by their projected throughput.

Options (in addition to meeting all other requirements):

· Though not a strict requirement, it would be desirable to field a system that has a selectable option to assay 55, 85 gallon drums SWBs (standard waste boxes) and TDOPs (ten drum overapacks). Proposals meeting all the other requirements and including these options will be viewed more favorably than those that do not.

NOTE: The following objectives must be met by all proposed systems.
Climate Control and Operator Control Room:

· The proposed system must provide protection from the elements, climate control and a control room to facilitate a three-person operation.

· The system will be climate controlled allowing for heating or air conditioning as needed. At the least, it should be capable of operating satisfactorily in an environment with an ambient temperature range of 20 to 110° F and a relative humidity range of 20 to 95%.

Construction:

· The system will be designed and constructed to comply with the requirements of the specifications, codes and standards applicable to this type of equipment.

Additionally,

· The handling system will be of heavy-duty construction to ensure smooth, accurate movement in all modes of operation of the items under inspection. 

· Quick disconnects will be employed at each subassembly, where possible.

· All plug-in type components will be installed such that testing, removal and replacement can be accomplished without removal of other components.  Where possible, guide rails and other mechanical alignment devices will be employed to insure proper connector and pin alignment.

· All exposed drive mechanisms will have protective covers which will be removable for inspection or maintenance.

· All seals, gaskets, connections, tubing and hoses will be constructed of heavy-duty material designed to prevent leakage or rupture during system operation. Where appropriate, stress relief devices will be employed to reduce working fatigue effects.

Electrical Equipment and Installation
· All electrical equipment and installation will conform to the latest revision of the National Electric Code.

· Control voltage shall be 120 volts, 50/60 Hz, with line voltage stabilizers to reduce the effect of transient voltages.

· All motors will provide ample power to drive their respective components.  Under maximum load (12,500 lbs), no motor shall operate at overload.

· All motors shall be of the permanently lubricated, ball bearing type, protected from contamination and foreign matter, and shall be suitably cooled.

· Overload relays or in-line fuses will be provided on each line to all motors.

· Electrical components will be protected from damage due to power surges, transient power failures, by employing voltage-stabilizing transformers.

· All relays rated at less that 120 VAC will be of the sealed, plug-in type, wherever possible.

Interchangeability:

· All replacement parts will be manufactured to standards for tolerance, clearance and finish adequate to assure field installation or replacement without modification or machining.  Where possible, parts will be identified by the component manufacturer's part number.

· The system will be suitably designed and constructed to allow field addition of any optional features without major disassembly, modifications or redesign, wherever possible.

Lubrication:

· Provisions shall be made for the adequate, but not excessive lubrication of all sliding and rotating parts, except motors.

· All points of adjustment shall have provisions for periodic lubrication.

· All lubrication and/or filler points will be readily accessible.

Maintenance/Supportability:

· A method of self-diagnosis shall be provided in the assay control to identify failure modes.

· The items, controls and modules located in the control console shall be of rack or rack/slide configuration for ease in removal for maintenance.

· All plug-in type components will be installed such that testing, removal and replacement can be accomplished without removal of other components. Proper connector and pin alignment shall be insured by the use of guide rails and other mechanical devices, where possible.

· Protective covers shall be provided for all exposed drive mechanisms.  The covers shall be removable for inspection or maintenance.

Precision and Accuracy:

· Meet or exceed the precision requirements specified in, DOE/WIPP-02-3122, “Contact-Handled Transuranic Waste Acceptance Criteria for the Waste Isolation Pilot Plant”.

Range of Pu Masses:

· Capable of assaying individual payload containers containing (typically) WG Pu or HS Pu up to the FGE limit, PE-Ci limit and decay heat limit specified in, DOE/WIPP-02-3122, “Contact-Handled Transuranic Waste Acceptance Criteria for the Waste Isolation Pilot Plant.”

Range of Waste Container Sizes:

· System must as a minimum, be capable of assaying waste containers up to 5.5’x5.5’x8.5’.

· A selectable option to assay 55 and 85 gallon drums as well as SWBs (standard waste boxes) is preferred.

· A system capable of assaying TDOPs (ten drum overpacks) as well is more desirable than a system meeting the minimum requirement.

Reportable Isotopes:

· Capable of quantifying and reporting (either directly or in conjunction with a measured or known isotopic composition) the following isotopes: Pu-238, Pu-239, Pu-240, Pu-242, Am-241, U-233, U-234, U-238, Sr-90 and Cs-137.

Safety:

· The system shall be equipped with adequate safety devices of the latest approved type.

· Moving parts, which are hazardous to personnel, will be adequately guarded.

· Door interlock switches shall be provided to prevent operation of the assay system if its door is open, to shut the system down should its door inadvertently open during operation. The disconnect shall not depend on any moving part other than the monitored door.

· Ample protection from electrical shock will be provided by employing wiring, insulation and like protective standards.

 SEQ CHAPTER \h \r 1
SECTION K - REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF OFFERORS OR QUOTERS
K.1
52.203-11 CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS (APR 1991) 

(a)
The definitions and prohibitions contained in the clause, at FAR 52.203-12, Limitation on Payments to Influence Certain Federal Transactions, included in this solicitation, are hereby incorporated by reference in paragraph (b) of this certification.

(b)
The offeror, by signing its offer, hereby certifies to the best of his or her knowledge and belief that on or after December 23, 1989 - 

(1)
No Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress on his or  her behalf in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment or modification of any Federal contract, grant, loan, or cooperative agreement;

(2) 
If any funds other than Federal appropriated funds (including profit or fee received under a covered Federal transaction) have been paid, or will be paid, to any person for influencing or attempting to influence an officer or employee of any agency, a  Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress on his or her behalf in connection with this solicitation, the offeror shall complete and submit, with its offer, OMB standard form LLL, Disclosure of Lobbying Activities, to the Contracting Officer; and

(3) 
He or she will include the language of this certification in all subcontract awards at any tier and require that all recipients of subcontract awards in excess of $100,000 shall certify and disclose accordingly.

(c) 
Submission of this certification and disclosure is a prerequisite for making or entering into this contract imposed by section 1352, title 31, United States Code. Any person who makes an expenditure prohibited under this provision or who fails to file or amend the disclosure form to be filed or amended by this provision, shall be subject to a civil penalty of not less than $10,000, and not more than $100,000, for each such failure.

K.2 
52.204-3 TAXPAYER IDENTIFICATION (OCT 1998)
(a)
Definitions.

“Common parent,” as used in this provision, means that corporate entity that owns or controls an affiliated group of corporations that files its Federal income tax returns on a consolidated basis, and of which the offeror is a member.

“Taxpayer Identification Number (TIN),” as used in this provision, means the number required by the Internal Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The TIN may be either a Social Security Number or an Employer Identification Number.

(b)
All offerors must submit the information required in paragraphs (d) through (f) of this provision to comply with debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041, 6041A, and 6050M, and implementing regulations issued by the IRS. If the resulting contract is subject to the payment reporting requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the offeror to furnish the information may result in a 31 percent reduction of payments otherwise due under the contract.

(c)
The TIN may be used by the Government to collect and report on any delinquent amounts arising out of the offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the payment reporting requirements described in FAR 4.904, the TIN provided hereunder may be matched with IRS records to verify the accuracy of the offeror's TIN.

(d)
Taxpayer Identification Number (TIN).

[ ] TIN: _____________________.

[ ] TIN has been applied for.

[ ] TIN is not required because:

[ ] Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income effectively connected with the conduct of a trade or business in the United States and does not have an office or place of business or a fiscal paying agent in the United States;

[ ] Offeror is an agency or instrumentality of a foreign government;

[ ] Offeror is an agency or instrumentality of the Federal Government.

(e)
Type of organization.

[ ] Sole proprietorship;

[ ] Partnership;

[ ] Corporate entity (not tax-exempt);

[ ] Corporate entity (tax-exempt);

[ ] Government entity (Federal, State, or local);

[ ] Foreign government;

[ ] International organization per 26 CFR 1.6049-4;

[ ] Other _________________________.

(f)
Common parent.

[ ] Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this provision.

[ ] Name and TIN of common parent:

Name _____________________________

TIN ______________________________

K.3
52.204-5 WOMEN-OWNED BUSINESS (OTHER THAN SMALL BUSINESS) (MAY 1999) 

(a)
Definition. “Women-owned business concern,”  as used in this provision, means a concern that is at least 51 percent owned by one or more women; or in the case of any publicly owned business, at least 51 percent of its stock is owned by one or more women; and whose management and daily business operations are controlled by one or more women.

(b)
Representation. [Complete only if the offeror is a women-owned business concern and has not represented itself as a small business concern in paragraph (b)(1) of FAR 52.219-1, Small Business Program Representations, of this solicitation.] The offeror represents that it * is a women-owned business concern.

K.4
52.209-5     CERTIFICATION REGARDING DEBARMENT , SUSPENSION, PROPOSED DEBARMENT , AND OTHER RESPONSIBILITY MATTERS (MAR 1996) 

(a)(1) 
The Offeror certifies, to the best of its knowledge and belief, that -

(i)
The Offeror and/or any of its Principals -

(A)
Are [ ] are not [ ] presently debarred, suspended, proposed for debarment , or declared ineligible for the award of contracts by any Federal agency;

(B)
 Have [ ] have not [ ], within a three-year period preceding this offer, been convicted of or had a civil judgment rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, state, or local) contract or subcontract;  violation of Federal or state antitrust statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, tax evasion, or receiving stolen property; and

(C)
Are [ ] are not [ ] presently indicted for, or otherwise criminally or civilly charged by a governmental entity with, commission of any of the offenses enumerated in subdivision (a)(1)(i)(B) of this provision.

(ii) 
The Offeror has [ ] has not [ ], within a three-year period preceding this offer, had one or more contracts terminated for default by any Federal agency.

(2)
"Principals," for the purposes of this certification, means officers; directors; owners; partners; and, persons having primary management or supervisory responsibilities within a business entity (e.g., general manager; plant manager; head of a subsidiary, division, or business segment, and similar positions).

This Certification Concerns a Matter Within the Jurisdiction of an Agency of the United States and the Making of a False, Fictitious, or Fraudulent Certification May Render the Maker Subject to Prosecution Under Section 1001, Title 18, United States Code. 

(b)
The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract award, the Offeror learns that its certification was erroneous when submitted or has become erroneous by reason of changed circumstances. 

(c)
A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in withholding of an award under this solicitation. However, the certification will be considered in connection with a determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or provide such additional information as requested by the Contracting Officer may render the Offeror nonresponsible.

(d)
Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information of an Offeror is not required to exceed that which is normally possessed by a prudent person in the ordinary course of business dealings.

(e)
The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was placed when making award. If it is later determined that the Offeror knowingly rendered an erroneous certification, in addition to other remedies available to the Government, the Contracting Officer may terminate the contract resulting from this solicitation for default.

K.5
52.215-6 PLACE OF PERFORMANCE (OCT 1997) 

(a)
The offeror or respondent, in the performance of any contract resulting from this solicitation, [ ] intends, [ ] does not intend [check applicable block] to use one or more plants or facilities located at a different address from the address of the offeror or respondent as indicated in this proposal or response to request for information.

(b)
If the offeror or respondent checks “intends” in paragraph (a) of this provision, it shall insert in the following spaces the required information:

Place of Performance
Name and Address of Owner

(Street Address, City,
and Operator of the Plant

State, County, Zip Code)
or Facility if Other than

Offeror or Respondent

____________________




____________________



K.6
52.219-1 SMALL BUSINESS PROGRAM REPRESENTATIONS (APR 2002)  ALTERNATE I (APR 2002)

(a)(1)
The North American Industry Classification System (NAICS) code for this acquisition is 541710.

(2)
The small business size standard is 500 employees.

(3)
The small business size standard for a concern which submits an offer in its own name, other than on a construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 employees.

(b) 
Representations. 

(1)
The offeror represents as part of its offer that it [ ] is, [ ] is not a small business concern.

(2)
[Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.] The offeror represents, for general statistical purposes, that it [ ] is, [ ] is not, a small disadvantaged business concern as defined in 13 CFR 124.1002.

(3)
[Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.] The offeror represents as part of its offer that it [ ] is, [ ] is not a women-owned small business concern. 

(4)
[Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.] The offeror represents as part of its offer that it [ ] is, [ ] is not a veteran-owned small business concern.

(5)
[Complete only if the offeror represented itself as a veteran-owned small business concern in paragraph (b)(4) of this provision.] The offeror represents as part of its offer that it [ ] is, [ ] is not a service-disabled veteran-owned small business concern.

(6) 
[Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.] The offeror represents, as part of its offer, that—

(i)
It [ ] is, [ ] is not a HUBZone small business concern listed, on the date of this representation, on the List of Qualified HUBZone Small Business Concerns maintained by the Small Business Administration, and no material change in ownership and control, principal office, or HUBZone employee percentage has occurred since it was certified by the Small Business Administration in accordance with 13 CFR part 126; and

(ii)
It [ ] is, [ ] is not a joint venture that complies with the requirements of 13 CFR part 126, and the representation in paragraph (b)(6)(i) of this provision is accurate for the HUBZone small business concern or concerns that are participating in the joint venture. [The offeror shall enter the name or names of the HUBZone small business concern or concerns that are participating in the joint venture:____________.] Each HUBZone small business concern participating in the joint venture shall submit a separate signed copy of the HUBZone representation. 

(7)
[Complete if offeror represented itself as disadvantaged in paragraph (b)(2) of this provision.] The offeror shall check the category in which its ownership falls:

_____ Black American.

_____ Hispanic American.

_____ Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians).

_____ Asian-Pacific American (persons with origins from Burma, Thailand, Malaysia, Indonesia, Singapore, Brunei, Japan, China, Taiwan, Laos, Cambodia (Kampuchea), Vietnam, Korea, The Philippines, U.S. Trust Territory  of the Pacific Islands (Republic of Palau), Republic of the Marshall Islands, Federated States of Micronesia, the Commonwealth of the Northern Mariana Islands, Guam, Samoa, Macao, Hong Kong, Fiji, Tonga, Kiribati, Tuvalu, or Nauru).

_____ Subcontinent Asian (Asian-Indian) American (persons with origins from India, Pakistan, Bangladesh, Sri Lanka, Bhutan, the Maldives Islands, or Nepal).

_____ Individual/concern, other than one of the preceding.

(c)
Definitions. As used in this provision - 

“Service-disabled veteran-owned small business concern” - 

(1)
Means a small business concern - 

(i)
Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled veterans; and

(ii)
The management and daily business operations of which are controlled by one or more service-disabled veterans or, in the case of a veteran with permanent and severe disability, the spouse or permanent caregiver of such veteran.

(2)
Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-connected, as defined in 38 U.S.C. 101(16).

“Small business concern”  means a concern, including its affiliates, that is independently owned and operated, not dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business under the criteria in 13  CFR part 121 and the size standard in paragraph (a) of this provision.

“Veteran-owned small business concern” means a small business concern - 

(1)
Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more veterans; and

(2)
The management and daily business operations of which are controlled by one or more veterans.

“Women-owned small business concern” means a small business concern - 

(1)
That is at least 51 percent owned by one or more women; or in the case of any publicly owned business, at least 51 percent of the stock of which is owned by one or more women; and

(2)
Whose management and daily business operations are controlled by one or more women.

(d)
Notice.

(1)
If this solicitation is for supplies and has been set aside, in whole or in part, for small business concerns, then the clause in this solicitation providing notice of the set-aside contains restrictions on the source of the end items to be furnished.

(2)
Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small, HUBZone small, small disadvantaged, or women-owned small business concern in order to obtain a contract to be awarded under the preference programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act or any other provision of Federal law that specifically references section 8(d) for a definition of program eligibility, shall - 

(i)
Be punished by imposition of fine, imprisonment, or both;

(ii)
Be subject to administrative remedies, including suspension and debarment; and

(iii)
Be ineligible for participation in programs conducted under the authority of the Act.

K.7
52.219-22 SMALL DISADVANTAGED BUSINESS STATUS (OCT 1999) 

(a)
General. This provision is used to assess an offeror's small disadvantaged business status for the purpose of obtaining a benefit on this solicitation. Status as a small business and status as a small disadvantaged business for general statistical purposes is covered by the provision at FAR 52.219-1, Small Business Program Representation.

(b)
Representations.

(1)
General. The offeror represents, as part of its offer, that it is a small business under the size standard applicable to this acquisition; and either - 

[ ] (i) It has received certification by the Small Business Administration as a small disadvantaged business concern consistent with 13 CFR 124, Subpart B; and

(A)
No material change in disadvantaged ownership and control has occurred since its certification;

(B)
Where the concern is owned by one or more disadvantaged individuals, the net worth of each individual upon whom the certification is based does not exceed $750,000 after taking into account the applicable exclusions set forth at 13 CFR 124.104(c)(2); and

(C)
It is identified, on the date of its representation, as a certified small disadvantaged business concern in the database maintained by the Small Business Administration (PRO-Net); or

[ ] (ii) It has submitted a completed application to the Small Business Administration or a Private Certifier to be certified as a small disadvantaged business concern in accordance with 13 CFR 124, Subpart B, and a decision on that application is pending, and that no material change in disadvantaged ownership and control has occurred since its application was submitted.

(2)
[ ] For Joint Ventures. The offeror represents, as part of its offer, that it is a joint venture that complies with the requirements at 13 CFR 124.1002(f) and that the representation in paragraph (b)(1) of this provision is accurate for the small disadvantaged business concern that is participating in the joint venture. [The offeror shall enter the name of the small disadvantaged business concern that is participating in the joint venture:_________________________.]

(c)
Penalties and Remedies. Anyone who misrepresents any aspects of the disadvantaged status of a concern for the purposes of securing a contract or subcontract shall - 

(1)
Be punished by imposition of a fine, imprisonment, or both;

(2)
Be subject to administrative remedies, including suspension and debarment; and

(3)
Be ineligible for participation in programs conducted under the authority of the Small Business Act.

K.8
 52.222-22 PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999)
The offeror represents that - 

(a)
It [ ] has, [ ] has not participated in a previous contract or subcontract subject the Equal Opportunity clause of this solicitation;

(b)
It [ ] has, [ ] has not filed all required compliance reports; and

(c)
Representations indicating submission of required compliance reports, signed by proposed subcontractors, will be obtained before subcontract awards.

K.9
52.222-25 AFFIRMATIVE ACTION COMPLIANCE (APR 1984) 

The offeror represents that - 

(a)
It [ ] has developed and has on file, [ ] has not developed and does not have on file, at each establishment, affirmative action programs required by the rules and regulations of the Secretary of Labor (41 CFR 60-1 and 60-2); or

(b)
It [ ] has not previously had contracts subject to the written affirmative action programs requirement of the rules and regulations of the Secretary of Labor.

K.10
52.223-13 CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (OCT 2000) 

(a)
Submission of this certification is a prerequisite for making or entering into this contract imposed by Executive Order 12969, August 8, 1995.

(b)
By signing this offer, the offeror certifies that - 

(1)
As the owner or operator of facilities that will be used in the performance of this contract that are subject to the filing and reporting requirements described in section 313 of the Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13106), the offeror will file and continue to file for such facilities for  the life of the contract the Toxic Chemical Release Inventory Form (Form R) as described in sections 313(a) and (g) of EPCRA and section 6607 of PPA; or

(2)
None of its owned or operated facilities to be used in the performance of this contract is subject to the Form R filing and reporting requirements because each such facility is exempt for at least one of the following reasons: [Check each block that is applicable.]

[ ] (i) The facility does not manufacture, process, or otherwise use any toxic chemicals listed under section 313(c) of EPCRA, 42 U.S.C. 11023(c);

[ ] (ii) The facility does not have 10 or more full-time employees as specified in section 313(b)(1)(A) of EPCRA, 42 U.S.C. 11023(b)(1)(A);

[ ] (iii) The facility does not meet the reporting thresholds of toxic chemicals established under section 313(f) of EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate certification form has been filed with EPA);

[ ] (iv) The facility does not fall within Standard Industrial Classification Code (SIC) major groups 20 through 39 or their corresponding North American Industry Classification System (NAICS) sectors 31 through 33; or

[ ] (v) The facility is not located within any State of the United States, the District of Columbia, the Commonwealth of Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the Northern Mariana Islands, or any other territory or possession over which the United States has jurisdiction.

K.11
52.226-2 HISTORICALLY BLACK COLLEGE OR UNIVERSITY AND MINORITY INSTITUTION REPRESENTATION. (MAY 2001) 

(a)
Definitions. As used in this provision--

“Historically black college or university” means an institution determined by the Secretary of Education to meet the requirements of 34 CFR 608.2. For the Department of Defense, the National Aeronautics and Space Administration, and the Coast Guard, the term also includes any nonprofit research institution that was an integral part of such a college or university before November 14, 1986.

“Minority institution”  means an institution of higher education meeting the requirements of Section 1046(3) of the Higher Education Act of 1965 (20 U.S.C. 1067k, including a Hispanic-serving institution of higher education, as defined in Section 316(b)(1)  of the Act (20 U.S.C. 1101a)).

(b) 
Representation. The offeror represents that it--

[ ] is [ ] is not a historically black college or university;

[ ] is [ ] is not a minority institution.

K.12
52.227-6 ROYALTY INFORMATION (APR 1984) 

(a)
Cost or charges for royalties. When the response to this solicitation contains costs or charges for royalties totaling more than $250, the following information shall be included in the response relating to each separate item of royalty or license fee:

(1) 
Name and address of licensor.

(2)
Date of license agreement.

(3) 
Patent numbers, patent application serial numbers, or other basis on which the royalty is payable.

(4) 
Brief description, including any part or model numbers of each contract item or component on which the royalty is payable.

(5)
Percentage or dollar rate of royalty per unit.

(6) 
Unit price of contract item.

(7) 
Number of units.

(8)
Total dollar amount of royalties.

(b)
Copies of current licenses. In addition, if specifically requested by the Contracting Officer before execution of the contract, the offeror shall furnish a copy of the current license agreement and an identification of applicable claims of specific patents.

K.13
52.227-7 PATENTS - NOTICE OF GOVERNMENT LICENSEE. (APR 1984) 

The Government is obligated to pay a royalty applicable to the proposed acquisition because of a license agreement between the Government and the patent owner. The patent number is [Contracting Officer fill in], and the royalty rate is [Contracting Officer fill in]. If the offeror is the owner of, or a licensee under, the patent, indicate below:

[ ] Owner [ ] Licensee

If an offeror does not indicate that it is the owner or a licensee of the patent, its offer will be evaluated by adding thereto an amount equal to the royalty.

K.14
52.227-15 REPRESENTATION OF LIMITED RIGHTS DATA AND RESTRICTED COMPUTER SOFTWARE (MAY 1999) 
(a)
This solicitation sets forth the work to be performed if a contract award results, and the Government's known delivery requirements for data (as defined in FAR 27.401). Any resulting contract may also provide the Government the option to order additional data under the Additional Data Requirements clause at 52.227-16  of the FAR, if included in the contract. Any data delivered under the resulting contract will be subject to the Rights in Data - General clause at 52.227-14 that is to be included in this contract. Under the latter clause, a Contractor may withhold from delivery data that qualify as limited rights data or restricted computer software, and deliver form, fit, and function data in lieu thereof. The latter clause also may be used with its Alternates II and/or III to obtain delivery of limited rights data or restricted computer software, marked with limited rights or restricted rights notices, as appropriate. In addition, use of Alternate V with this latter clause provides the Government the right to inspect such data at the Contractor's facility.

(b)
As an aid in determining the Government's need to include Alternate II or Alternate III in the clause at 52.227-14, Rights in Data - General, the offeror shall complete paragraph (c) of this provision to either state that none of the data qualify as limited rights data or restricted computer software, or identify, to the extent feasible, which of the data qualifies as limited rights data or restricted computer software. Any identification of limited rights data or restricted computer software in the offeror's response is not determinative of the status of such data should a contract be awarded to the offeror.

(c)
The offeror has reviewed the requirements for the delivery of data or software and states [offeror check appropriate block] - 

[ ] None of the data proposed for fulfilling such requirements qualifies as limited rights data or restricted computer software.

[ ] Data proposed for fulfilling such requirements qualify as limited rights data or restricted computer software and are identified as follows:

_______________________________________________

_______________________________________________

_______________________________________________

Note: “Limited rights data” and “Restricted computer software” are defined in the contract clause entitled “Rights in Data - General.”

K.15
52.230-1 COST ACCOUNTING STANDARDS NOTICES AND CERTIFICATION. (JUN 2000)

Note: This notice does not apply to small businesses or foreign governments. This notice is in three parts, identified by Roman numerals I through III.

Offerors shall examine each part and provide the requested information in order to determine Cost Accounting Standards (CAS) requirements applicable to any resultant contract.

If the offeror is an educational institution, Part II does not apply unless the contemplated contract will be subject to full or modified CAS coverage pursuant to 48 CFR 9903.201-2(c)(5) or 9903.201-2(c)(6), respectively.

I.
Disclosure Statement - Cost Accounting Practices and Certification

(a)
Any contract in excess of $500,000 resulting from this solicitation will be subject to the requirements of the Cost Accounting Standards Board (48 CFR Chapter 99), except for those contracts which are exempt as specified in 48 CFR 9903.201-1.

(b)
Any offeror submitting a proposal which, if accepted, will result in a contract subject to the requirements of 48 CFR Chapter 99 must, as a condition of contracting, submit a Disclosure Statement as required by 48 CFR 9903.202. When required, the Disclosure Statement must be submitted as a part of the offeror's proposal under this solicitation unless the offeror has already submitted a Disclosure Statement disclosing the practices used in connection with the pricing of this proposal. If an applicable Disclosure Statement has already been submitted, the offeror may satisfy the requirement for submission by providing the information requested in paragraph (c) of Part I of this provision.

Caution: In the absence of specific regulations or agreement, a practice disclosed in a Disclosure Statement shall not, by virtue of such disclosure, be deemed to be a proper, approved, or agreed-to practice for pricing proposals or accumulating and reporting contract performance cost data.

(c)
Check the appropriate box below:

[[ ]] (1) Certificate of Concurrent Submission of Disclosure Statement. The offeror hereby certifies that, as a part of the offer, copies of the Disclosure Statement have been submitted as follows:

(i)
Original and one copy to the cognizant Administrative Contracting Officer (ACO) or cognizant Federal agency official authorized to act in that capacity (Federal official), as applicable; and

(ii)
One copy to the cognizant Federal auditor.

(Disclosure must be on Form No. CASB DS-1 or CASB DS-2, as applicable. Forms may be obtained from the cognizant ACO or Federal official and/or from the loose-leaf version of the Federal Acquisition Regulation.)

Date of Disclosure Statement: [Name and Address of Cognizant ACO or Federal Official Where Filed:] 

The offeror further certifies that the practices used in estimating costs in pricing this proposal are consistent with the cost accounting practices disclosed in the Disclosure Statement.

[[ ]] (2) Certificate of Previously Submitted Disclosure Statement. The offeror hereby certifies that the required Disclosure Statement was filed as follows:

Date of Disclosure Statement: [ ]

Name and Address of Cognizant ACO or Federal Official Where Filed: [ ]

The offeror further certifies that the practices used in estimating costs in pricing this proposal are consistent with the cost accounting practices disclosed in the applicable Disclosure Statement.

[[ ]] (3) Certificate of Monetary Exemption. The offeror hereby certifies that the offeror, together with all divisions, subsidiaries, and affiliates under common control, did not receive net awards of negotiated prime contracts and subcontracts subject to CAS totaling $50 million or more in the cost accounting period immediately preceding the period in which this proposal was submitted. The offeror further certifies that if such status changes before an award resulting from this proposal, the offeror will advise the Contracting Officer immediately.

[[ ]] (4) Certificate of Interim Exemption. The offeror hereby certifies that (i) the offeror first exceeded the monetary exemption for disclosure, as defined in (3) of this subsection, in the cost accounting period immediately preceding the period in which this offer was submitted and (ii) in accordance with 48 CFR 9903.202-1, the offeror is not yet required to submit a Disclosure Statement. The offeror further certifies that if an award resulting from this proposal has  not been made within 90 days after the end of that period, the offeror will immediately submit a revised certificate to the Contracting Officer, in the form specified under subparagraph (c)(1) or (c)(2) of Part I of this provision, as appropriate, to verify submission of a completed Disclosure Statement.

Caution: Offerors currently required to disclose because they were awarded a CAS-covered prime contract or subcontract of $50 million or more in the current cost accounting period may not claim this exemption (4). Further, the exemption applies only in connection with proposals submitted before expiration of the 90-day period following the cost accounting period in which the monetary exemption was exceeded.

II. Cost Accounting Standards - Eligibility for Modified Contract Coverage

If the offeror is eligible to use the modified provisions of 48 CFR 9903.201-2(b) and elects to do so, the offeror shall indicate by checking the box below. Checking the box below shall mean that the resultant contract is subject to the Disclosure and Consistency of Cost Accounting Practices clause in lieu of the Cost Accounting Standards clause.

[[ ]] The offeror hereby claims an exemption from the Cost Accounting Standards clause under the provisions of 48 CFR 9903.201-2(b) and certifies that the offeror is eligible for use of the Disclosure and Consistency of Cost Accounting Practices clause because during the cost accounting period immediately preceding the period in which this proposal was submitted, the offeror received less than $50 million in awards of CAS-covered prime contracts and subcontracts. The offeror further certifies that if such status changes before an award resulting from this proposal, the offeror will advise the Contracting Officer immediately. 

Caution: An offeror may not claim the above eligibility for modified contract coverage if this proposal is expected to result in the award of a CAS-covered contract of $50 million or more or if, during its current cost accounting period, the offeror has been awarded a single CAS-covered prime contract or subcontract of $50 million or more.

III. Additional Cost Accounting Standards Applicable to Existing Contracts

The offeror shall indicate below whether award of the contemplated contract would, in accordance with subparagraph (a)(3) of the Cost Accounting Standards clause, require a change in established cost accounting practices affecting existing contracts and subcontracts.

[[ ]] yes [[ ]] no

K.16
52.222-38 COMPLIANCE WITH VETERANS' EMPLOYMENT REPORTING REQUIREMENTS. (DEC 2001) 

By submission of its offer, the offeror represents that, if it is subject to the reporting requirements of 38 U.S.C. 4212(d) (i.e., if it has any contract containing Federal Acquisition Regulation clause 52.222-37, Employment Reports on Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans), it has submitted the most recent VETS-100 Report required by that clause.

K.17
SIGNATURE/CERTIFICATION (MAR 1999) 

By signing below, the offeror certifies, under penalty of law, that the representations and certifications are accurate, current, and complete.  The offeror further certifies that it will notify the Contracting Officer of any changes to these  representations and certifications.  The representations and certification made by the offeror, as contained herein, concern matters within the jurisdiction of an agency of the United  States and the making of a false, fictitious, or fraudulent representation or certification may render the maker subject to prosecution under Title 18, United States Code, Section 1001.

_____________________________________________          _____________________                              

Signature of the Officer or Employee                                                 Date of Execution

Responsible for the Offer

____________________________________________

Typed Name and Title of the Officer or Employee

Responsible for the Offer

Name and Address of Organization:

____________________________________________

____________________________________________

____________________________________________

____________________________________________

Solicitation Number:____________________________

SECTION L - INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS OR QUOTERS
L.1
CONSECUTIVE NUMBERING (JAN 1999) 

Due to automated procedures employed in formulating this document, clauses and provisions contained within it may not always be consecutively numbered.

L.2
52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998) 

This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if they were given in full text. Upon request, the Contracting Officer will make their full text available. The offeror is cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the provision by paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a solicitation provision may be accessed electronically at this/these address(es): 

http://www.arnet.gov/far/index.html
http://www.pr.doe.gov/dear.html
L.3
CONTENT OF RESULTING CONTRACT (NOV 1998) 

Any contract awarded as a result of this PRDA will contain PART I - The Schedule, PART II - Contract Clauses, and PART III, Section J - List of Documents, Exhibits and Other Attachments (excluding those attachments including in this PRDA relating to submission of proposals).  Blank areas appearing in these sections, indicated by "[ ]" or “[TBD]” will be completed prior to contract award.

Offerors should carefully review the information contained therein, and, as appropriate, state any proposed exceptions/deviations per FAR 52.215-1.

L.4 
PARTICIPATION BY FEDERALLY FUNDED RESEARCH AND DEVELOPMENT CENTERS (FFRDC) AND DEPARTMENT OF ENERGY (DOE) MANAGEMENT AND OPERATIONS (M&O) CONTRACTORS (DEC 2000) 

A.
PROPOSED USE OF A DOE M&O CONTRACTOR

Proposals submitted by, or substantially relying upon the technical expertise of,  (1) another Federal agency; (2) a Federally Funded Research and Development Center (FFRDC) sponsored by a Federal agency; or (3) a Department of Energy (DOE) Management and Operating (M&O) contractor are not desired, will not be evaluated, and will not be eligible for an award under this solicitation.  Offerors are encouraged to maximize the use of private sector organizations in the performance of the proposed effort.  However, a proposal  that includes performance by a FFRDC or DOE M&O contractor(s) may be considered for award, provided that:  (1) the proposed use of any such entities is specifically authorized by the cognizant agency for the FFRDC or DOE for DOE M&O contractors,  in accordance with the procedures established for the FFRDC or the DOE M&O contractor;  (2) the work is not otherwise available from the private sector; and (3) the estimated aggregate cost of the FFRDC or M&O contractor(s) work does not exceed 25 percent of the total estimated project cost.  DOE reserves the right to fund the work through a DOE field work proposal or an interagency agreement.  If so, DOE will not reimburse the prime contractor or higher-tiered subcontractor, for indirect costs (e.g., overhead and/or G&A) allocated to the FFRDC or M&O subcontract costs.  

B.
PROPOSAL SUBMISSION REQUIREMENTS

In addition to the proposal information to be provided by the offeror as set forth in other parts of this Section L, the following requirements apply:

1.
Justification.  

The offeror shall submit a letter with its proposal (Volume I) which states that to the best of its knowledge, the work requested will not place the FFRDC or the DOE M&O contractor(s) in direct competition with the domestic private sector, and that the proposed scope of work cannot be performed by any private entity.

2.
Work Scope.  

The proposal must provide a detailed scope of work which clearly identifies that portion of the proposed effort to be performed by the offeror and a separate scope of work for the effort to be performed by the FFRDC or DOE M&O contractor(s). This detailed scope of work shall be provided as an appendix to the Volume II, Technical Proposal. 

3.
Cost Information.  

The offeror shall provide cost information for that portion of the proposed work scope (see 2, above) to be performed by a FFRDC or DOE M&O contractor(s).  The cost information shall be furnished in the same format and level of detail as prescribed for subcontractors.  If a contractor uses an FFRDC or DOE M&O contractor to perform a portion of the work, the contractor’s cost sharing [requirement] shall be based on the total cost of the project, including both the contractor’s and the FFRDC or DOE M&O’s portions of the effort.  The estimated cost of the effort shall be clearly identified in the Volume III, Cost Proposal.

4.
Authorization from the DOE Contracting Officer  

The applicant must submit a document from the DOE Contracting Officer or authorized designee stating that the DOE M&O contractor is authorized to participate in the proposed effort.

L.5 
RESPONSIBLE PROSPECTIVE CONTRACTORS (JUNE 1999) 

All responsible individuals, corporations, non-profit organizations, educational institutions, and state or local governments may submit proposals for consideration.  The general and additional minimum standards for responsible prospective Contractors set forth at FAR 9.1 apply.

DOE may conduct preaward surveys in accordance with FAR 9.106 and may solicit from available sources, relevant information concerning the offeror's record of past performance, and use such information in making determinations of prospective offeror responsibility.

 SEQ CHAPTER \h \r 1L.6 
TIME, DATE AND PLACE PROPOSALS ARE DUE -- IIPS (JULY 2001) 
All proposals shall be submitted electronically through DOE’s Industry Interactive Procurement System (IIPS) located at http://e-center.doe.gov. 

Offerors must register in IIPS in order to submit a proposal.  Only registered users will have the capability to transmit their proposals in a responsive manner.  Offerors are strongly encouraged to register with IIPS as soon as possible prior to the proposal deadline.  Questions regarding registration or submission of proposals through IIPS must be e-mailed to Scott Stephenson at scott.stephenson@srs.gov or by calling the HELP Desk at 1-800-683-0751.  An IIPS “User Guide for Contractors” can be obtained by going to the IIPS Homepage at http://e-center.doe.gov and clicking on the “HELP” button.

The only acceptable mode of proposal transmission is through IIPS.  Proposals submitted through the U.S. Postal Service, facsimile, telegraphically, courier companies, or hand-delivered hard copies will be considered non-responsive.

ALL PROPOSALS MUST HAVE AN IIPS TRANSMISSION TIME STAMP OF NOT LATER THAN 4:00 pm EASTERN STANDARD TIME ON October 27, 2003.
Offerors are advised to begin transmission 24 hours in advance of the deadline in order to prevent any transmission difficulties.

 SEQ CHAPTER \h \r 1
L.7 
LATE PROPOSALS, AMENDMENTS AND WITHDRAWALS OF PROPOSALS -- IIPS (JAN 2001) 
A proposal or amendment of a proposal shall be timely if it is transmitted through IIPS, and the date/time of the transmission indicated by IIPS is on or before the closing date(s) indicated above. 

Proposals or amendments of proposals may be withdrawn by written notice by an authorized representative to the Contract Specialist via E-mail or by contacting the IIPS HELP Desk.  A second proposal or amendment may then be submitted.  The second or subsequent proposal must be submitted before the closing date to be considered.

In the event that two or more proposals are received for the same project with the same file name, the proposal with the latest transmission time stamp will be considered for review.  Therefore, it is important that you not merely make page changes and resubmit portions of the proposal that are amended.  A complete amended proposal must be sent.  Contact the IIPS HELP Desk for assistance.

L.8
INTENTION TO PROPOSE (MAR 1999) 

To enable us to anticipate the number of submissions to be evaluated, please complete the information in the Intention to Propose form (Enclosure A to the Executive Summary Letter) and return to the addressee shown via mail, facsimile or e-mail, by the earliest practical date.

L.9
NUMBER OF AWARDS (NOV 1997)

It is anticipated that there will be multiple award(s) resulting from this solicitation.  However, the Government reserves the right to make any number of awards, or no award, if considered to be in the Government's best interest to do so.

L.10 
52.215-1 INSTRUCTIONS TO OFFERORS - COMPETITIVE ACQUISITION (MAY 2001)
(a)
Definitions. As used in this provision - 

“Discussions” are negotiations that occur after establishment of the competitive range that may, at the Contracting Officer's discretion, result in the offeror being allowed to revise its proposal. 

 “In writing, writing, or written”  means any worded or numbered expression that can be read, reproduced, and later communicated, and includes electronically transmitted and stored information.

“Proposal modification” is a change made to a proposal before the solicitation's closing date and time, or made in response to an amendment, or made to correct a mistake at any time before award.

“Proposal revision” is a change to a proposal made after the solicitation closing date, at the request of or as allowed by a Contracting Officer as the result of negotiations.

“Time,”  if stated as a number of days, is calculated using calendar days, unless otherwise specified, and will include Saturdays, Sundays, and legal holidays. However, if the last day falls on a Saturday, Sunday, or legal holiday, then the period shall include the next working day.

(b)
Amendments to solicitations. If this solicitation is amended, all terms and conditions that are not amended remain unchanged. Offerors shall acknowledge receipt of any amendment to this solicitation by the date and time specified in the amendment(s).

(c)
Submission, modification, revision, and withdrawal of proposals. (1) Unless other methods (e.g., electronic commerce or facsimile) are permitted in the solicitation, proposals and modifications to proposals shall be submitted in paper media in sealed envelopes or packages (i) addressed to the office specified in the solicitation, and  (ii) showing the time and date specified for receipt, the solicitation number, and the name and address of the offeror. Offerors using commercial carriers should ensure that the proposal is marked on the outermost wrapper with the information in paragraphs (c)(1)(i) and (c)(1)(ii) of this provision.

(2)
The first page of the proposal must show - 

(i)
The solicitation number;

(ii)
The name, address, and telephone and facsimile numbers of the offeror (and electronic address if available);

(iii)
A statement specifying the extent of agreement with all terms, conditions, and provisions included in the solicitation and agreement to furnish any or all items upon which prices are offered at the price set opposite each item;

(iv)
Names, titles, and telephone and facsimile numbers (and electronic addresses if available) of persons authorized to negotiate on the offeror's behalf with the Government in connection with this solicitation; and

(v)
Name, title, and signature of person authorized to sign the proposal. Proposals signed by an agent shall be accompanied by evidence of that agent's authority, unless that evidence has been previously furnished to the issuing office.

(3)
Submission, modification, revision, and withdrawal of proposals. (i) Offerors are responsible for submitting proposals, and any modifications or revisions, so as to reach the Government office designated in the solicitation by the time specified in the solicitation. If no time is specified in the solicitation, the time for receipt is 4:00 p.m., local time, for the designated Government office on the date that proposal or revision is due.

(ii)
(A)
Any proposal, modification, or revision received at the Government office designated in the solicitation after the exact time specified for receipt of offers is “late”  and will not be considered unless it is received before award is made, the Contracting Officer determines that accepting the late offer would not unduly delay the acquisition; and - 

(1)
If it was transmitted through an electronic commerce method authorized by the solicitation, it was received at the initial point of entry to the Government infrastructure not later than 5:00 p.m. one working day prior to the date specified for receipt of proposals; or

(2)
There is acceptable evidence to establish that it was received at the Government installation designated for receipt of offers and was under the Government's control prior to the time set for receipt of offers; or

(3)
It is the only proposal received.

(B)
However, a late modification of an otherwise successful proposal that makes its terms more favorable to the Government, will be considered at any time it is received and may be accepted.

(iii)
Acceptable evidence to establish the time of receipt at the Government installation includes the time/date stamp of that installation on the proposal wrapper, other documentary evidence of receipt maintained by the installation, or oral testimony or  statements of Government personnel.

(iv)
If an emergency or unanticipated event interrupts normal Government processes so that proposals cannot be received at the office designated for receipt of proposals by the exact time specified in the solicitation, and urgent Government requirements preclude amendment of the solicitation, the time specified for receipt of proposals will be deemed to be extended to the same time of day specified in the solicitation on the first work day on which normal Government processes resume.

(v)
Proposals may be withdrawn by written notice received at any time before award. Oral proposals in response to oral solicitations may be withdrawn orally. If the solicitation authorizes facsimile proposals, proposals may be withdrawn via facsimile received at any time before award, subject to the conditions specified in the provision at 52.215-5, Facsimile Proposals. Proposals may be withdrawn in person by an offeror or an authorized representative, if the identity of the person requesting withdrawal is established and the person signs a receipt for the proposal before award.

(4) 
Unless otherwise specified in the solicitation, the offeror may propose to provide any item or combination of items.

(5) 
Offerors shall submit proposals in response to this solicitation in English, unless otherwise permitted by the solicitation, and in U.S. dollars, unless the provision at FAR 52.225-17, Evaluation of Foreign Currency Offers, is included in the solicitation.

(6) 
Offerors may submit modifications to their proposals at any time before the solicitation closing date and time, and may submit modifications in response to an amendment, or to correct a mistake at any time before award.

(7) 
Offerors may submit revised proposals only if requested or allowed by the Contracting Officer.

(8) 
Proposals may be withdrawn at any time before award. Withdrawals are effective upon receipt of notice by the Contracting Officer.

(d)
Offer expiration date. Proposals in response to this solicitation will be valid for the number of days specified on the solicitation cover sheet (unless a different period is proposed by the offeror).

(e)
Restriction on disclosure and use of data. Offerors that include in their proposals data that they do not want disclosed to the public for any purpose, or used by the Government except for evaluation purposes, shall - 

(1)
Mark the title page with the following legend:

This proposal includes data that shall not be disclosed outside the Government and shall not be duplicated, used, or disclosed - in whole or in part - for any purpose other than to evaluate this proposal. If, however, a contract is awarded to this offeror as a result of - or in connection with - the submission of this data, the Government shall have the right to duplicate, use, or disclose the data to the extent provided in the resulting contract. This restriction does not limit the Government's right to use information contained in this data if it is obtained from another source without restriction. The data subject to this restriction are contained in sheets [insert numbers or other identification of sheets]; and

(2) 
Mark each sheet of data it wishes to restrict with the following legend:

Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal.

(f)
Contract award. (1) The Government intends to award a contract or contracts resulting from this solicitation to the responsible offeror(s) whose proposal(s) represents the best value after evaluation in accordance with the factors and subfactors in the solicitation. 

(2)
The Government may reject any or all proposals if such action is in the Government's interest.

(3)
The Government may waive informalities and minor irregularities in proposals received.

(4) 
The Government intends to evaluate proposals and award a contract without discussions with offerors (except clarifications as described in FAR 15.306(a)). Therefore, the offeror's initial proposal should contain the offeror's best terms from a cost or price and technical standpoint. The Government reserves the right to conduct discussions if the Contracting Officer later determines them to be necessary. If the Contracting Officer determines that the number of proposals that would otherwise be in the competitive range exceeds the number at which an efficient competition can be conducted, the Contracting Officer may limit the number of proposals in the competitive range to the greatest number that will permit an efficient competition among the most highly rated proposals.

(5) 
The Government reserves the right to make an award on any item for a quantity less than the quantity offered, at the unit cost or prices offered, unless the offeror specifies otherwise in the proposal.

(6) 
The Government reserves the right to make multiple awards if, after considering the additional administrative costs, it is in the Government's best interest to do so.

(7) 
Exchanges with offerors after receipt of a proposal do not constitute a rejection or counteroffer by the Government.

(8) 
The Government may determine that a proposal is unacceptable if the prices proposed are materially unbalanced between line items or subline items. Unbalanced pricing exists when, despite an acceptable total evaluated price, the price of one or more contract line items is significantly overstated or understated as indicated by the application of cost or price analysis techniques. A proposal may be rejected if the Contracting Officer determines that the lack of balance poses an unacceptable risk to the Government.

(9) 
If a cost realism analysis is performed, cost realism may be considered by the source selection authority in evaluating performance or schedule risk.

(10) 
A written award or acceptance of proposal mailed or otherwise furnished to the successful offeror within the time specified in the proposal shall result in a binding contract without further action by either party.

(11) 
The Government may disclose the following information in postaward debriefings to other offerors:

(i) 
The overall evaluated cost or price and technical rating of the successful offeror;

(ii) 
The overall ranking of all offerors, when any ranking was developed by the agency during source selection;

(iii) 
A summary of the rationale for award; and

(iv) 
For acquisitions of commercial items, the make and model of the item to be delivered by the successful offeror.

L.11
52.216-1 TYPE OF CONTRACT (APR 1984) 

The Government contemplates award of a cost reimbursement type contract resulting from this solicitation.  It is expected that Cost Plus Fixed Fee will be used for Phase I and Cost Plus Award Fee for Phase II.

L.12
FALSE STATEMENTS (NOV 1997) 

Proposals must set forth full, accurate, and complete information as required by this solicitation (including attachments).  The penalty for making false statements in proposals is prescribed in 18 U.S.C. 1001.

L.13
 EXPENSES RELATED TO OFFEROR SUBMISSIONS (FEB 1998) 

This solicitation does not commit the Government to pay any costs incurred in the submission of any proposal or in making necessary studies or designs for the preparation thereof or to acquire or contract for any services.

L.14 
ALTERNATE PROPOSAL INFORMATION - NONE (NOV 1997) 

Alternate proposals are not solicited, are not desired, and shall not be evaluated.

L.15 
AMENDMENT OF THE SOLICITATION (JAN 2000) 

The only method by which any term of this solicitation may be modified is by an express, formal amendment to the solicitation generated by the issuing office.  No other communication made at any scheduled preproposal conference or subsequent discussions, whether oral or in writing, will modify or supersede the terms of this solicitation.  All amendments to this RFP will be posted on IIPS.  Receipt of an amendment to a solicitation by an offeror must be acknowledged and received prior to the hour and date specified for receipt of offers.

L.16
CLASSIFIED MATERIAL - NONE (NOV 1997) 

Performance under the proposed contract is not anticipated to involve access to classified material.

L.17
PREPROPOSAL CONFERENCE IS NOT PLANNED (AUG 1999) 

L.18
AN EQUAL RIGHTS NOTE (NOV 1997) 

Wherever, in the solicitation or contract "man," "men," or their related pronouns may appear, either as words or as parts of words (and other than with obvious reference to named male individuals), they have been used for literary purposes and are meant in their generic sense (i.e., to include all humankind - both female and male sexes).

L.19
SMALL BUSINESS SIZE STANDARDS AND SET-ASIDE INFORMATION (UNRESTRICTED) (MAY 1999) 

This acquisition is unrestricted and contains no set-aside provisions. 

L.20
 IIPS PROPOSAL PREPARATION INSTRUCTIONS -- GENERAL (JULY 2001) 

Proposals are expected to conform to the solicitation provision entitled “Instructions to Offers - Competitive Acquisition” and be prepared in accordance with this section.  Bidders/Offerors are advised that the submission of your proposal in an electronic format is required utilizing the Industry Interactive Procurement System (IIPS) through the Internet at http://e-center.doe.gov/.  IIPS provides the medium for disseminating solicitations, receiving proposals, and evaluating proposals in a paperless environment.   Individuals who have the authority to enter their company into a legally binding contract and intend to submit proposals via the IIPS system must register and receive confirmation that they registered prior to being able to submit an application on the IIPS System.  An IIPS “User Guide for Contractors” can be obtained by going to the IIPS Homepage at http://e-center.doe.gov and then clicking on the “Help” button.  Questions regarding the operation of IIPS may be e-mailed to the IIPS Help Desk at IIPS_HelpDesk@e-center.doe.gov or call the Help Desk at (800) 683-0751.

To aid in evaluation, proposals shall be clearly and concisely written as well as being neat, indexed (cross-indexed as appropriate), and logically assembled.  All pages of each part shall be appropriately numbered, and identified with the name of the offeror, the date, and the solicitation number to the extent practicable.  Proposal files are to be formatted in one of the following applications:  SEQ CHAPTER \h \r 1 Adobe Acrobat PDF or Word.  File name extensions should be appropriate to the file type as “.pdf” or “.doc”.
OVERALL ARRANGEMENT OF PROPOSAL

The overall proposal shall consist of 3 volumes, individually entitled as stated below.   Multiple electronic files may be submitted for each volume; however, each file must clearly identify the area (volume) to which it is responsive and the total number of files may not exceed 10.


PROPOSAL VOLUME -- TITLE                               
PAGE LIMITATION


Volume I   --  Offer and Other Documents


None


Volume II  --  Technical Proposal



None


Volume III --  Cost Proposal



None

L.21
RESERVED 

L.22
52.204-6 DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER. (JUN 1999) 

(a)
The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation “DUNS” followed by the DUNS number that identifies the offeror's name and address exactly as stated in the offer.

The DUNS number is a nine-digit number assigned by Dun and Bradstreet Information Services.

(b)
If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one. A DUNS number will be provided immediately by telephone at no charge to the offeror. For information on obtaining a DUNS number, the offeror, if located within the United States, should call Dun and Bradstreet at 1-800-333-0505. The offeror should be prepared to provide the following information:

(1)
Company name.

(2)
Company address.

(3) 
Company telephone number.

(4) 
Line of business.

(5) 
Chief executive officer/key manager.

(6) 
Date the company was started.

(7) 
Number of people employed by the company.

(8) 
Company affiliation.

(c) 
Offerors located outside the United States may obtain  the location and phone number of the local Dun and Bradstreet Information Services office from the Internet home page at http://www.customerservice@dnb.com. If an offeror is unable to locate a local service center, it may send an e-mail to Dun and Bradstreet at globalinfo@mail.dnb.com.

L.23
PREPARATION INSTRUCTIONS:  VOLUME I - OFFER AND OTHER DOCUMENTS (MAR 1999) 

Volume I, Offer and Other Documents, consists of the actual offer to enter into a contract to perform the desired work, other documents requiring the signature of the offeror’s authorized representative, and the offeror’s description of its business and management approaches to satisfying the Statement of Objectives and its capability to perform the work.  Submission of electronic proposals via IIPS will constitute submission of signed copies of the required documents.

FORMAT AND CONTENT

Volume I, Offer and Other Documents, shall include the following documents (in the order listed):

(a)
The SF33 Form -- Solicitation, Offer and Award (Page 1 of this solicitation)

(1)
Offerors shall complete Blocks 12, 15A, 15B, 15C, 16, and sign in block 17.  The SF33 is to be fully executed, including the acknowledgment of amendments, if applicable, and signed by an authorized individual of the proposing organization.  

(2)
The offeror’s Acceptance Period (See Block 12) entered shall not be less than 180 days.

(3)
Signature Authority.  The person signing the SF33 must have the authority to commit the offeror to all of the provisions of the proposal, fully recognizing that the Government has the right, by terms of the solicitation, to make an award without further discussion if it so elects.  

(b)
Offeror Representations and Certifications Fully Executed  

Offeror Representations and Certifications included under Section K of this solicitation are to be fully executed and included with Volume I, Offer and Other Documents.  As stated in Section K, should an offeror be selected for further negotiations, he must certify to the certifications referenced.  

(c)
Supporting Data

The supporting data to be included in Volume I shall include all of the following information:

(1)
The suitability of proposed teaming agreements among participants (including subcontractors).

(2)
A discussion of the proposed involvement of qualified and capable small and small socially and economically disadvantaged business concerns. This section shall also contain the offerors commitment to, on request, submit and negotiate in good faith a Small and Small Disadvantaged Business Subcontracting Plan in accordance with FAR 52.219-9 of this solicitation.

(d)
Exceptions and Deviations

The offeror shall identify and explain any exceptions or deviations taken or conditional assumptions made with respect to the model contract, Offeror Representations and Certifications, and the requirements included in Volume I -- Offer and Other Documents, Volume II -- Technical Proposal and Volume III -- Cost Proposal.  Any exceptions taken must contain sufficient justification to permit evaluation.  The benefit to the Government shall be explained for each exception taken.  Such exceptions will not, of themselves, automatically cause a proposal to be termed unacceptable.  A large number of exceptions, or one or more significant exceptions not providing benefit to the Government, however, may result in rejection of your proposal(s) as unacceptable.  Offerors who object to review of their proposal by persons other than Government employees shall so state in this Volume I.   Again, offerors are cautioned that DOE may be unable to give full consideration to proposals which indicate that only Government evaluation is authorized.

L.24 
PREPARATION INSTRUCTIONS:  VOLUME II - TECHNICAL PROPOSAL (OCT 2000) 

Volume II - Technical Proposal will be used to assess both the scientific merit of the proposed work and its relevance to both DOE's current programmatic objectives and the objectives of this solicitation (see Part I, Section J, Attachment A).  The technical proposal must be self-contained and written in a clear and concise manner.  The proposal shall be definitive with respect to the research and development which the offeror actually proposes to conduct.  If the proposal is selected for comprehensive evaluation, the criteria specified in Section M shall be applied.  

The Technical Proposal does not have a page limitation.   SEQ CHAPTER \h \r 1The Public Abstract is to be submitted as a separate file, specifically labeled “Abstract.pdf” or “Abstract.doc,” depending on the chosen file format.  Separate files may be submitted, however, offerors are cautioned that the total number of files for the Technical Proposal may not exceed 5.
To ensure that the technical proposal is evaluated strictly on its own merit, no cost information shall be included. 

FORMAT AND CONTENT 

The offeror shall include a technical discussion in the format specified below.  This format relates to the technical evaluation criteria found in Section M.  Alternate heading names and additional headings may be included as desired. 

1.
Cover Sheet .  

A completed and signed cover sheet as per FAR 52.215-1 shall be used.  The title of the proposed effort should be concise and descriptive of the work to be performed.

2.
Public Abstract 

A concise public abstract of no more than one (1) typewritten page clearly stating the objectives of the proposed research and development, the title of the project, methodology, sponsoring organization and key subcontractor(s) shall be included.  The abstract is to provide an overview of the proposed project objectives.   It is a stand-alone document.  This abstract may be released to the public by DOE in whole or in part at anytime.  It is therefore required that it shall not contain proprietary data or confidential business information.  The offeror shall indicate a point of contact for coordination, preparation and distribution of press releases.  SEQ CHAPTER \h \r 1The Public Abstract must be submitted as a separate file, clearly labeled “Abstract.pdf or Abstract.doc,” depending on file format.
3.
Table of Contents 

In order to produce a comprehensive application for this solicitation, the offeror should address, at a minimum, the areas listed below.  To help facilitate the review process and to insure addressing all the review criteria, the offeror shall use the following Table of Contents when preparing the technical application. 

TABLE OF CONTENTS 

Page 


PUBLIC ABSTRACT


TABLE OF CONTENTS


List of Tables


List of Figures


List of Acronyms

TECHNICAL DISCUSSION

This section shall contain the major portion of the Technical Proposal. It shall clearly address each of the Technical Proposal evaluation criteria in Part IV -- Section M, and at a minimum cover the elements listed below. 

 SEQ CHAPTER \h \r 1Note: It is critical that the offeror’s Technical Discussion clearly address each ‘element’ cited herein; these elements are structured to correlate one-to-one with each of the weighted evaluation criterion given in Section M of this solicitation.  Failure to comprehensively address any element can adversely impact the favorable evaluation of your technical proposal.
Scientific/Technical Innovation and Technical Approach
Offerors shall provide a discussion which clearly identifies advancement and/or innovation toward achieving the overall system objectives described in Section J, Attachment G, “NDA System Objectives.”  

Offerors shall clearly discuss potential advantages, benefits (including ultimate equipment and operating costs and throughput rates) and improvements over current, commercial, and emerging technologies represented by the proposed technology; also discuss the deficiencies of current technologies and feasibility of the proposed technology or methodology to overcome the deficiencies.

Offerors shall clearly discuss the scientific and engineering principles upon which the proposed technology is based.

Offerors shall provide a discussion which clearly presents the feasibility of the proposed concept; also define and provide documentation which establishes the level of developmental maturity for the proposed technology; and clearly discuss previous testing and other available data which supports the feasibility and defined level of maturity for the proposed technology.

Offerors shall clearly document prior use, research, development or application of the proposed technology or methodology for determining the radionuclide content of large containers with varying matrices and density, and discussion on the success rate of the proposed technology.  Also clearly discuss how prior work relates to the proposed application of the technology or methodology.

Qualification of Organization/Key Personnel/Support
Offerors shall present pertinent experience of the proposed project leads, NDA subject matter expert (SME), technical staff, and consultants (if any).

Offerors shall provide a description of project leads performance record with technology development projects of similar complexity.  This should include the creativity and ability of the individual to meet the objectives of the development, schedule and cost commitments.  

Offerors shall provide qualifications and relevance of any proposed U.S. industrial partner in regard to the capability to demonstrate and implement successful technologies at large scale.

Offerors shall provide rationale for and evidence of corporate commitment to any teaming arrangement, and availability and time commitments of proposed personnel.

Facility
Offeror shall demonstrate knowledge with SRS requirements; including ES&H requirements established by WSRC, the site management and operating contractor. 

The proposers shall address the adequacy of the proposed facilities to conduct and support development of field-testing activities.

The offeror shall provide a justification for purchase or lease of facilities, equipment, or materials.  The contractor must have a system operations room adjacent (or nearby if remote operation) to facilitate a three-person operation.

TECHNICAL EXCEPTIONS AND DEVIATIONS

Again, no cost information is to be included in the technical volume.


APPENDICES


A.
STATEMENT OF WORK (See L.25)


B.
RESUMES

C.
ADDITIONAL PERTINENT PUBLICATIONS/PAST PERFORMANCE REVIEWS/LETTERS OF COMMENDATION (if any)

L.25
INSTRUCTIONS FOR PREPARING THE STATEMENT OF  WORK (NOV 2000) 

All proposals must contain a single, detailed Statement of Work that addresses how the project objectives will be met.  The Statement of Work must contain a clear, concise description of all activities to be completed during project performance and follow the structure discussed below.  This Statement of Work may be released to the public by DOE in whole or in part at any time.  It is therefore required that it shall not contain proprietary data or confidential business information.  The proposed Statement of Work shall not exceed 5 pages.

Offerors shall prepare the Statement of Work in the following format:

TITLE OF WORK TO BE PERFORMED

(Insert title of work to be performed.  Be concise and descriptive.)

A.
OBJECTIVES

Include one paragraph on the overall objective(s) of the work.  Also, include objective(s) for each phase of the work.

B.
SCOPE OF WORK

This section should not exceed one-half page and should summarize the effort and approach to achieve the objective(s) of the work for each Phase.

C.
TASKS TO BE PERFORMED

Tasks, concisely written, should be provided in a logical sequence and should be divided into the phases of the project.  This section provides a brief summary of the planned approach to this project. 

PHASE I (Base Contract) – 

Task 1.1  - (Title)

(Description)

Task 1.2 - (Title)


(Description)

Offerors are to insert the following statement between Phase I and Phase II.

NOTE:  The Contractor shall not proceed with Phase II unless the Contracting Officer issues a modification to the contract authorizing the contractor to proceed in accordance with provision B4 and H26.  If the determination is made not to continue with Phase II, the topical report submitted under Phase I shall be considered the final report.

PHASE II

Task 2.1 - (Title)


(Description)


Task 2.2 – (Title)


(Description)

D.
DELIVERABLES

The periodic, topical, and final reports shall be submitted in accordance with the attached “Reporting Requirements Checklist” and the instructions accompanying the checklist.  

The Contractor shall provide a list of deliverables other than those identified on the “Reporting Requirements Checklist” that will be delivered.  These reports shall also be identified within the text of the Statement of Work.

1.
Task 1.1 – Phase 1 Conceptual Model Information (Report Description)

2.
Task 2.2 – Phase II Test Plan (Report Description)

L.26
PROPOSAL PREPARATION INSTRUCTIONS - VOLUME III COST PROPOSAL (NOV 2000) 

The Cost Proposal consists of the offeror's estimated costs to perform the desired work as set forth in the Statement of Objectives.  Since each Cost Proposal shall be evaluated to determine such matters as cost realism, reasonableness, understanding of the magnitude of effort, and probable cost to the Government, as well as being the basis for any necessary cost negotiation, it should be accurate, complete, and well documented.

As prescribed by FAR 52.215-20 with Alternate 1, the offeror shall submit cost or pricing data and supporting attachments for Phase 1 in accordance with the Cost Proposal Preparation Instructions/Format provided in Section L, Exhibit 1. 

Offerors shall propose a total estimated cost and award fee for Phase II.   Supporting detail for the estimated Phase II is not required at this time.  

L.27
952.227-84 NOTICE OF RIGHT TO REQUEST PATENT WAIVER (FEB 1998) 

Offerors have the right to request a waiver of all or any part of the rights of the United States in inventions conceived or first actually reduced to practice in performance of the contract that may be awarded as a result of this solicitation, in advance of or  within 30 days after the effective date of contracting. Even where such advance waiver is not requested or the request is denied, the contractor will have a continuing right under the contract to request a waiver of the rights of the United States in identified inventions, i.e., individual inventions conceived or first actually reduced to practice in performance of the contract. Domestic small businesses and domestic nonprofit organizations normally will receive the patent rights clause at DEAR 952.227-11 which permits the contractor to retain title to such inventions, except under contracts for management or operation of a Government-owned research and development facility or under contracts involving exceptional circumstances or intelligence activities. Therefore, small businesses and nonprofit organizations normally need not request a waiver. See the patent rights clause in this solicitation. See DOE's patent waiver regulations at 10 CFR part 784.

L.28
52.237-1 SITE VISIT (APR 1984) 

Offerors are urged and expected to inspect the site where services are to be performed and to satisfy themselves regarding all general and local conditions that may affect the cost of contract performance, to the extent that the information is reasonably obtainable. In no event shall failure to inspect the site constitute grounds for a claim after contract award.

L.29
INFORMATION OF AWARD (NOV 1997) 

Written notice to unsuccessful offerors and contract award information will be promptly released in accordance with DOE regulations applicable to negotiated acquisitions.

L.30
DISPOSITION OF SOLICITATION MATERIALS AND PROPOSALS (FEB 1998) 

Drawings, specifications, and other documents supplied with the solicitation may be retained by the offeror (unless there is a requirement for a document to be completed and returned as a part of the offer).

Offeror's proposals will not be returned (except for timely withdrawals).

L.31
52.233-2 SERVICE OF PROTEST (AUG 1996) 

(a)
Protests, as defined in section 33.101  of the Federal Acquisition Regulation, that are filed directly with an agency, and copies of any protests that are filed with the General Accounting Office (GAO), shall be served on the Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from 


Angela M. Sistrunk


U.S. Department of Energy


Savannah River Operations Office


P.O. Box A


Aiken, SC 29802

(b)
The copy of any protest shall be received in the office designated above within one day of filing a protest with the GAO.

(c) Another copy of a protest filed with the General Accounting Office shall be furnished to the following address within the time periods described in paragraph (b) of this clause: U.S. Department of Energy, Assistant General Counsel for Procurement and Financial Assistance (GC-61), 1000 Independence Avenue, S.W., Washington, DC 20585, Fax: (202) 586-4546.

L.32
RESERVED
L.33 
952.233-4 NOTICE OF PROTEST FILE AVAILABILITY (SEP 1996) 

(a) 
If a protest of this procurement is filed with the General Accounting Office (GAO) in accordance with 4 CFR Part 21, any actual or prospective offeror may request the Department of Energy to provide it with reasonable access to the protest file pursuant to FAR 33.104(a)(3)(ii), implementing section 1065 of Public Law 103- 355. Such request must be in writing and addressed to  the contracting officer for this procurement.

(b) 
Any offeror who submits information or documents to the Department for the purpose of competing in this procurement is hereby notified that information or documents it submits may be included in the protest file that will be available to actual or prospective offerors in accordance with the requirements of FAR 33.104(a)(3)(ii). The Department will be required to make such documents available unless they are exempt from disclosure pursuant to the Freedom of Information Act. Therefore, offerors should mark any documents as to which they would assert that an exemption applies. (See 10 CFR part 1004.)

L.34
952.233-5 AGENCY PROTEST REVIEW (SEP 1996) 

Protests to the Agency will be decided either at the level of the Head of the Contracting Activity or at the Headquarters level. The Department of Energy's agency protest procedures, set forth in 933.103, elaborate on these options and on the availability of a suspension of a procurement that is protested to the agency. The Department encourages potential protesters to discuss their concerns with the contracting officer prior to filing a protest.
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GENERAL INSTRUCTIONS
Table of Contents
All forms, tables, or exhibits should be included and identified in the table of contents.

Page Identification
All pages of the Cost Proposal, including forms, shall be appropriately numbered, and identified with the name of the offeror, the date, and the solicitation number to the extent practicable.   All forms, tables, or exhibits must be clearly identified. 

Rounding Off
Final monetary extensions shall be expressed in whole dollars only.

Format and Content of the Cost Proposal
The cost proposal consists of the offeror’s estimated cost to perform the desired work as set forth in the solicitation.  Since the cost proposal will be evaluated to determine such matters as the reasonableness of the cost, the probable cost to the Government, and an understanding of the magnitude of effort, it should be accurate, complete, and well documented.  

The cost proposal will consist of three distinct parts as described in the following text: 

Part I - Exhibits A-J 

Part II - Additional Information

Part III - Exceptions and Deviations.

PART I

PREPARATION OF EXHIBITS
Exhibits A through I identified below shall be included in the cost proposal.  Unless otherwise stated, the exact form need not be utilized; however, the information indicated both in this section and on the sample forms is required and must be submitted.

Cost information in the same format and level of detail is required for each subcontract or intercompany transfer estimated to exceed $550,000.  The trail from the subcontractor's project cost summaries to the offeror's Subcontracted Items line on Exhibit B-2 should be clear.  Provide explanations for any differences between the amount proposed by the subcontractor to the offeror and the amounts proposed by the offeror to the Government for subcontract work.  

Exhibit A:
Contract Pricing Proposal Cover Sheet.
The Contract Pricing Proposal Cover Sheet is to be completed by the offeror and all proposed subcontractors.  Completion of the remaining Exhibits (B through I) will provide supporting documentation for the proposed cost shown in Blocks 6A to 6C of the Contract Pricing Proposal Cover Sheet.

Exhibit B-1:  
Summary of Cost Elements by Task and for Total Project.

Exhibit B-2:  
Summary of Cost Elements by Task and Offeror's Fiscal Year.
This is a two-part exhibit, with one Exhibit B-1 providing a summary of the total costs for each task AND the resulting total project costs.  To support the Exhibit B-1 amounts, an individual Exhibit B-2 is required for each of the offeror's fiscal years in which the project is to be performed, and will provide the costs by task within each fiscal year.  All of the Exhibit B-2s will roll up into the project totals shown on the Exhibit B-1.

Exhibit C:
Summary of Direct Materials and/or Equipment by Task and Offeror’s Fiscal Year.

Provide a consolidated priced summary of individual material quantities.  Indicate the basis for the proposed prices, i.e., written quotes, catalogue prices, prior invoices, shop estimates, etc.  Where appropriate, identify the vendor and provide the date and information for multiple quotes.

Exhibit D-1:
Summary of Direct Labor by Task and Offeror’s Fiscal Year.

Exhibit D-2:
Summary of Direct Labor Hours by Task
This is a two-part exhibit in which the Exhibit D-1 provides the number of direct labor hours, the direct labor hourly rates, and the labor cost for each labor category proposed.  As this information is required for each task by fiscal year, multiple forms are needed so that the total labor for each task matches the labor on the Exhibit B-2 task summaries.

On Exhibit D-2, provide the direct labor hours by task for each labor category for the prime contractor and all subcontractors and consultants.  As an attachment to Exhibit D-2, provide a separate page that defines all labor category titles listed on the Exhibit D-2.  This definition should discuss the duties normally performed by personnel having that title, and differentiate between levels of the same title (i.e., Senior Engineer vs. Junior Engineer, Technician I vs. Technician II, etc.).

Exhibit E:
Summary of Travel by Task and Offeror’s Fiscal Year.
Each trip must be itemized to identify the destination, number of travelers and length of the trip.  Provide the rates used to estimate costs for airfare, lodging, meals and incidental expenses, and ground transportation.

Exhibit F:
Summary of Other Direct Costs by Task and Offeror’s Fiscal Year.
The amount and basis for proposed direct costs not otherwise supported in the previous exhibits should be included here.  For example, the number of hours and the hourly charge for computer time proposed might be included.

Exhibit G-1:  
Summary of Indirect Expenses.

Exhibit G-2:  
Summary of Proposed Indirect Rates.
This is a two-part exhibit, with one Exhibit G-2 providing a summary of the indirect rates developed on all Exhibit G-1s.  An individual Exhibit G-1 is required for EACH indirect cost proposed, e.g., material overhead, labor overhead, G&A expense, etc.  Each Exhibit G-1 will contain the major pool expense groupings by line item and dollar amount for the offeror's most recently completed fiscal year, the current fiscal year, and an estimate for the next fiscal year.  Similarly, the allocation base must be identified and the dollar amount provided to permit verification of the resulting indirect rates.  The inclusive dates of the offeror's fiscal year must also be identified.

If agreement has been reached with another governmental organization for the use of provisional rates, a copy of the approved rate agreement can be submitted in lieu of Exhibit G-1, but an Exhibit G-2 is still required.

Exhibit H:
Summary of Escalation Factors/Percentages by Cost Element.
This exhibit shall provide, by cost element, the escalation factors (percentages) applied to current costs to estimate the proposed costs for future fiscal years.

Exhibit I:
Pre-Award Accounting System Survey.
The Pre-Award Accounting System Survey provides information on the offeror's accounting system capabilities.  This exhibit should be completed by an individual responsible for maintaining the offeror's accounting system.  The form provided must be used.

EXHIBIT A
CONTRACT PRICING PROPOSAL COVER SHEET
 1.
SOLICITATIONADVANCE \r1/ADVANCE \r1CONTRACTADVANCE \r1/ADVANCE \r1MODIFICATION NO.




 2.
NAME AND ADDRESS OF OFFEROR (Include ZIP Code)


3A.
NAME AND TITLE OF OFFEROR’S POINT

OF CONTACT




3B.
TELEPHONE NO.



4.  TYPE OF CONTRACT ACTION (Check)






A.
NEW CONTRACT

D.




B.
CHANGE ORDER

E.




C.


F.


 5.
TYPE OF CONTRACT:  COST SHARE
                                                                                                            

6.  PROPOSED COST (A + B = C)




A.
COST TO DOE


B.
COST SHARE
C.
TOTAL COST

 7.
PLACE(S) AND PERIOD(S) OF PERFORMANCE






 8.
List and reference the identification, quantity, and total price proposed for each contract line item.  A line item cost breakdown supporting this recap is required unless otherwise specified by the Contracting Officer.  (Continue on reverse, and then on plain paper, if necessary, using same headings.)





A.   LINE ITEM NO.

B.   IDENTIFICATION
C.   QUANTITY
D.   TOTAL PRICE
E.   REF.








9.   PROVIDE NAME, ADDRESS, AND TELEPHONE NUMBER FOR THE FOLLOWING (If available)



A.
CONTRACT ADMINISTRATION OFFICE


B.
AUDIT OFFICE




10.
WILL YOU REQUIRE THE USE OF ANY GOVERNMENT PROPERTY

IN THE PERFORMANCE OF THIS WORK?  (If “yes,” identify)

ADVANCE \d2ADVANCE \u2  YES        ADVANCE \d2ADVANCE \u2  NO
11A.
DO YOU REQUIRE GOVERNMENT

CONTRACT FINANCING TO PERFORM

THIS PROPOSED CONTRACT?  (If

“Yes,” complete Item 11B)

ADVANCE \d2ADVANCE \u2  YES        ADVANCE \d2ADVANCE \u2  NO
11B.
TYPE OF FINANCING ( one)

ADVANCE \x416

ADVANCE \d5ADVANCE \u5   ADVANCE \x432ADVANCE       ADVANCE \d5ADVANCE \u5   ADVANCE \x495PROGRESS

        ADVANCE \x432PAYMENTS
       ADVANCE \x495PAYMENTS

ADVANCE \d2ADVANCE \u2   ADVANCE \x432GUARANTEED LOANS

12.
HAVE YOU BEEN AWARDED ANY CONTRACTS OR SUBCONTRACTS

FOR THE SAME OR SIMILAR ITEMS WITHIN THE PAST 3 YEARS?

(If “Yes,” identify item(s), customer(s), and contract number(s))

ADVANCE \d2ADVANCE \u2  YES        ADVANCE \d2ADVANCE \u2  NO


13.
IS THIS PROPOSAL CONSISTENT WITH YOUR ESTABLISHED ESTI‑

MATING AND ACCOUNTING PRACTICES AND PROCEDURES AND

FAR PART 31, COST PRINCIPLES?  (If “No,” explain)

ADVANCE \d2ADVANCE \u2  YES        ADVANCE \d2ADVANCE \u2  NO





14.   COST ACCOUNTING STANDARDS BOARD (CASB) DATA (Public Law 91‑379 as amended and FAR PART 30)



A.
WILL THIS CONTRACT ACTION BE SUBJECT TO CASB

REGULATIONS?  (If “No,” explain in proposal)

ADVANCE \d2ADVANCE \u2  YES        ADVANCE \d2ADVANCE \u2  NO
B.
HAVE YOU SUBMITTED A CASB DISCLOSURE STATEMENT

(CASB DB‑1 OR 2)?  (If “Yes,” specify in proposal the office to which submitted

and if determined to be adequate)

ADVANCE \d2ADVANCE \u2  YES        ADVANCE \d2ADVANCE \u2  NO


C.
HAVE YOU BEEN NOTIFIED THAT YOU ARE OR MAY BE IN NON‑

COMPLIANCE WITH YOUR DISCLOSURE STATEMENT OR COST

ACCOUNTING STANDARDS?  (If “Yes,” explain in proposal)

ADVANCE \d2ADVANCE \u2  YES        ADVANCE \d2ADVANCE \u2  NO
D.
IS ANY ASPECT OF THIS PROPOSAL INCONSISTENT WITH YOUR

DISCLOSED PRACTICES OR APPLICABLE COST ACCOUNTING

STANDARDS?  (If “Yes,” explain in proposal)

ADVANCE \d2ADVANCE \u2  YES        ADVANCE \d2ADVANCE \u2  NO


This proposal reflects our estimates and/or actual costs as of this date and conforms with the instructions in FAR 15.403‑5(b)(1) and Table 15‑2.  By submitting this proposal, we grant the Contracting Officer or authorized representative(s) the right to examine, at any time before award, those records, which include books, documents, accounting procedures and practices, and other data, regardless of type and form or whether such supporting information is specifically referenced or included in the proposal as the basis for pricing, that will permit an adequate evaluation of the proposed price.



15.
NAME AND TITLE (Type)


16.
NAME OF FIRM




17.
SIGNATURE


18.
DATE OF SUBMISSION




EXHIBIT B-1


SUMMARY OF COST ELEMENTS BY TASK AND FOR TOTAL PROJECT
 






Total

COST ELEMENTS:

Task No.
Task No.
Task No.
Task No.
Project
Direct Material

A)  Purchased Parts

B)  Subcontracted Items

C)  Other

Total Direct Materials

 Material Overhead

Direct Labor

Labor Overhead

Special Testing

Special Equipment

Travel

Consultants

Other Direct Costs

Total Direct Cost and Overhead
General & Administrative Expense

Facilities Capital Cost of Money

Total Estimated Cost
Fee

Cost Sharing

Total Estimated DOE Funds Required

EXHIBIT B-2

SUMMARY OF COST ELEMENTS BY TASK 

FOR OFFEROR'S FISCAL YEAR 
Fiscal Year

COST ELEMENTS:

Task No.
Task No.
Task No.
Task No.
   Total
Direct Material

A)  Purchased Parts

B)  Subcontracted Items

C)  Other

Total Direct Materials

Material Overhead

Direct Labor

Labor Overhead

Special Testing

Special Equipment

Travel

Consultants

Other Direct Costs

Total Direct Cost and Overhead
General & Administrative Expense

Facilities Capital Cost of Money

Total Estimated Cost
Fee

Cost Sharing

Total Estimated DOE Funds Required
NOTES: 

(1)
An Exhibit B-2 shall be provided for each of the offeror’s fiscal years (or portion thereof) in which the project is to be performed.

                                                                 
EXHIBIT C

SUMMARY OF DIRECT MATERIALS AND/OR EQUIPMENT 

BY TASK AND OFFEROR'S FISCAL YEAR
Unit

Total

Basis for

  Item Description

Quantity

Cost

Cost 
 
Proposed Costs
   





$

$

TOTALS







$

NOTES:
(1)
Itemize proposed materials to coincide with the materials line on the Exhibit B-2 cost summaries by task.

(2)
Similarly, any proposed special equipment should be itemized so that task totals tie into the special equipment line on the Exhibit B-2 cost summaries.

(3)
In the “basis of proposed cost” column, identify how the proposed cost was derived such as written quotes, engineering estimates, prior invoices, catalogue prices, etc.  Where appropriate, also identify the vendor and date the information was obtained.

                                                             
EXHIBIT D-1


SUMMARY OF DIRECT LABOR BY TASK AND OFFEROR'S FISCAL YEAR


TASK NO.:_______


FISCAL PERIOD:___________________

           (1)             


 (2)            

  (1) X (2)

Labor Categories

Proposed Hours


Hourly Rate

Labor Cost
TOTALS







NOTES:
(1)
List each labor category by name; do not use codes unless an explanation is provided to permit decoding.

(2)
Provide the above information for EACH TASK in EACH FISCAL PERIOD as provided in Exhibit B-2, so that the trail between these two exhibits is easy to follow.

(3)
Provide the basis for the proposed hourly rates.  For example, the rates are actual rates or averages of actual rates for the labor category(s) proposed, paid as of a given date.  If a factor is included to provide for known or anticipated increases, identify the factor and basis.  If a factor for fringe benefits is included, e.g., vacations, it should be stated separately.


EXHIBIT D-2


SUMMARY OF DIRECT LABOR HOURS BY TASK

LABOR CATEGORY:

Task No.
Task No.
Task No.
Task No.
Total 
Prime Contractor:

  Category 1

  Category 2

  Category 3

  Etc.

    Subtotal

Subcontractor A:

  Category 1

  Category 2

  Category 3

  Etc.

    Subtotal

Subcontractor B:

  Category 1

  Category 2

  Category 3

  Etc.

    Subtotal

Consultant A:

  Category 1

  Category 2

  Category 3

  Etc.

    Subtotal

Grand Total


EXHIBIT E


SUMMARY OF TRAVEL BY TASK AND OFFEROR'S FISCAL YEAR
Fiscal



Round-trip    
Ground


Daily Per
 
Daily Car

 Year 

Destination
 Airfare 
Transportation
Diem Rate

Rental Rate
NOTES:

(1)
In this section, provide the rates used to calculate airfare, ground transportation, per diem (which includes subsistence, meals and incidental expenses) and car rental.

    

Total   
  Total

Fiscal


Number of
        
Total

Total
     
Car  
Travel

Task
 Year 
 Destination  
Trips/People/Days    
Airfare 
 
Per diem  
Rental 
Cost 
NOTES:
(1)
In this section, show total costs for each of the travel components based on usage of the rates shown above, i.e., the number of trips and people and days applied to the appropriate rates above should result in the total costs.  

(2)
The total cost per task should match the travel line on the Exhibit B-2 cost summaries.

    
EXHIBIT F

SUMMARY OF OTHER DIRECT COSTS 

BY TASK AND OFFEROR'S FISCAL YEAR

   
Number of


Rate per

   
Total

Description of Cost


Units/Hours/etc.

Unit/Hour/etc.
   
Cost 
NOTES:
(1)
Specify both the quantity and the measure; for example, 100 hours or 2 days.

(2)
The total cost by task should tie into the other direct costs line on the exhibit b-2 cost summaries.

(3)
This same format should be used to identify any consultant costs proposed.  The number of days or hours and the rate can be itemized for each individual consultant.

         
   EXHIBIT G-1


SUMMARY OF INDIRECT EXPENSES

Overhead Category: 

 Previous Fiscal


Current Fiscal
   

Next Fiscal

                     

Year Base Pool


Year Base Pool
  

Year Base Pool

Account Title

 FY:                   


FY:                   
  

 FY:                  
Base for Allocation:

___________________________
$______________

OFFEROR'S FISCAL YEAR:  Beginning:__________________  Ending:__________________

NOTES:
(1)
Submit a separate Exhibit G-1 for each of your company’s indirect cost pools.

(2)
For each pool, provide a breakdown by expense account.  See examples on the following pages.  Examples are provided solely to indicate an acceptable format for this exhibit.  

DO NOT ATTEMPT TO CONFORM YOUR ACCOUNTS TO THOSE LISTED IN THE EXAMPLES.


EXHIBIT G-1

FOR EXAMPLE ONLY
SUMMARY OF INDIRECT EXPENSES
Overhead Category:  Material Overhead
   
Previous Fiscal


Current Fiscal

  Next Fiscal
              


Year Base Pool


Year Base Pool
  
Year Base Pool

Account Title

  
     FY: 1999     


    FY: 2000       
      
   FY: 2001       
Indirect Labor


$   823,833


$   864,327


 $1,125,500

Additional Compensation
  
       31,000


       34,392


        41,225

Overtime Premium

         5,010

      
         5,263

      
          5,500

Holidays


       26,812

    
       28,100

     
        41,340

Sick Leave


       20,768

     
       22,018 
     

        33,750

Suggestion Awards

              15


            125


             150

Vacations


       43,607
 
     
       45,734

     
        56,250

Maintenance - Outside

  Services


            165

 
            192


             200

Other Outside Services

              78


              76


               75

Payroll Taxes

     
       74,587


       78,669


      102,275

Travel


     
       37,741


       36,535


        37,500

Dues and Subscriptions

            651


            651


             651

Pension Fund

     
       26,068

 
       27,117


        30,700

Operating Supplies
     
       12,694

 
       14,156


        15,450

Stationery, Printing, &

  Operating Supplies
     
       10,210

 
       10,162


        10,750

Telephone


       19,184


       20,322


        21,500

Heat, Light, and Power
    
     158,997

  
     170,004


      175,000

Depreciation


       79,554


       79,554 


        79,554
Total Expense Pool (A)

$ 1,370,974


 $ 1,437,397


 $ 1,777,370

Allocation Base:

  Direct Materials (B)

$25,878,940


$28,466,900


$31,313,600

Material Overhead

   Rate    (A) / (B)
    
     
    5.3%

    

    5.0%

    
      5.7%

* Includes two months budgetary estimate.

Fiscal Year  Beginning:  April 1 and  Ending:  March 31


EXHIBIT G-1

FOR EXAMPLE ONLY

SUMMARY OF INDIRECT EXPENSES
Overhead Category:  Labor Overhead
   
Previous Fiscal


Current Fiscal
   
      Next Fiscal
                  

Year Base Pool


Year Base Pool
  
   Year Base Pool

Account Title

  
    FY: 1999     


     FY: 2000     
  
       FY: 2001    
Indirect Payroll


$  264,909


$    256,213


$   260,000

Payroll Taxes

   
    226,249

   
      227,698

   
     228,000

Vacation


    118,710

   
      119,872

   
     120,000

Holidays


    109,506

   
      109,772

   
     110,000

Sick Leave


      49,962

    
        50,013

    
       50,000

Pensions


    170,729

   
      172,079

   
     171,000

Employee Morale

     
        4,073

    
          4,987

     
         5,000

Office Equipment

     
        7,201

     
          7,562

     
         7,000

Depreciation

     
        5,006

    
          4,736

     
         5,000

Subscriptions

     
        1,397

     
          1,488

     
         1,500

Travel


    
      20,557

    
        19,724

    
       22,000

Miscellaneous

     
        1,513

     
          1,987

     
         2,000

Stationery


        5,706

    
          6,201

     
         6,000

Reproduction

    
      16,714

    
        17,945

    
       17,000

Maintenance


        5,197

    
          5,791

     
         5,000

Rent



    200,025

   
      201,218

   
     202,000

Telephone


      10,538

    
        10,712

    
       11,000

Insurance


      93,786


        90,758


     102,000
Total Expense Pool (A)

$1,311,778


$1,308,756


$1,324,500

Allocation Base:

Direct Labor  (B)

$2,398,541


$2,460,872


$2,336,000

Labor Overhead

   Rate
    (A) / (B)
   
    54.7%

   
    53.2%

   
   56.7%

* Includes two months budgetary estimate.

Fiscal Year Beginning:  April 1 and Ending:  March 31

FOR EXAMPLE ONLY
SUMMARY OF INDIRECT EXPENSES

Overhead Category:  G&A Expense
   
Previous Fiscal


Current Fiscal*
   
      Next Fiscal
                  

Year Base Pool


Year Base Pool
  
   Year Base Pool

Account Title

  
    FY: 1999     


     FY: 2000     
  
       FY: 2001    
Payroll Taxes


$     54,909


$ 
56,213

$  
 56,800

Officers' Salaries
    

     566,249

    
     579,698

       586,000

Indirect Salaries

  
  1,407,100

  
  1,458,724

    1,460,500

Interest


     
       63,506

     
    
63,772

     
60,500

Vacation


       80,637

     
    
81,398

     
82,525

Holidays


       49,962

     
    
50,013

     
49,500

Sick Leave


       34,875

     
    
32,937

     
32,500

Contributions

     
       15,743

     

13,289

     
15,000

Pensions


       50,729

     

52,079

     
53,500

Office Equipment

     
       30,541

     

27,942

     
26,750

Depreciation

     
       30,557

     

29,724

     
29,000

Travel


     
       62,513

     

64,987

     
67,000

Miscellaneous

     
       30,706

     

41,201

    
43,250

Legal Fees


       16,714

     

10,945

     
15,000

Accounting Fees

     
       21,197

     

23,791

     
22,500

Computer


       24,025

     

27,218

     
29,000

Rent



       60,538

     

62,712

     
65,000

Advertising


       13,786

     

10,758

     
12,500

Telephone


       59,105

     

61,372

     
65,000

Insurance


       13,844


     
15,473

     
15,500
  Total Pool


$ 2,687,236


$ 2,764,246

$ 2,787,325

Independent Research**
    
      932,940

    
      826,842

      920,000

B&P



      743,902


      526,209

      700,000
  Total G&A Expenses

$ 4,364,078


$ 4,117,297

$ 4,407,325

Less unallowables:

  Interest


        63,506

     
        63,772

        
60,500

  Contributions

     
        15,743

        
        13,289

     
15,000

  Advertising


        13,786


        10,758

     
12,500
    Total Unallowables

$      93,035


$      87,819

$    
88,000
Net Allowable

  G&A Expenses    (A)

$ 4,271,043


$ 4,029,478

$ 4,319,325

Allocation Base:

 Total Cost Input (B)

$50,993,247


$52,932,479

$53,549,800

G&A Rate (A) / (B)
    
     8.4%

    

      7.6%

    8.1%

 *
Includes two months budgetary estimate.

**
If there are advance agreements, the explanation should so reference.  Latest actual and estimated program expenditures and allocation bases should be provided.

Fiscal Year  Beginning:  April 1 and Ending March 31


EXHIBIT G-2


SUMMARY OF PROPOSED INDIRECT RATES
Fiscal


Fiscal


Fiscal

 Year

 
Year

 
Year

Indirect Rate Category


 200X 


 200X 


 200X 
NOTES: 
(1)
List all indirect categories contained in your proposal (i.e., material overhead, labor overhead, fringe benefits, G&A expense, etc.)      

(2)
Identify percentages or factors: do not list dollar amounts. 

(3)
If the “next fiscal year” rate from Exhibit G-1 differs from rates shown above covering the entire period of performance, then additional Exhibit G-1 expense pool and allocation base data must be prepared so that all proposed rates are fully supported.

        
EXHIBIT H


SUMMARY OF ESCALATION FACTORS/PERCENTAGES BY COST ELEMENT
Fiscal


Fiscal


Fiscal

Cost Element



 Year 


 Year 


 Year 
NOTES: 

(1)
List each cost element (i.e., materials, labor, travel, etc.) that is escalated and the applicable rate.

(2)
Identify percentages or factor: Do not list dollar amounts.


EXHIBIT I


PRE-AWARD ACCOUNTING SYSTEM SURVEY
This accounting system review is designed to determine the adequacy and suitability of a contractor's accounting system and practices for accumulating costs under the type of Government instrument to be awarded.  The Offeror(s) and each subcontractor whose total proposed costs exceed $100,000 shall complete the attached accounting system survey.  The form should be completed and signed by an individual familiar with the capabilities of the organization's accounting system.

Does the Accounting System provide for:                  
YES    
NO
1.
Proper segregation of direct costs from indirect costs?
___
___

 
2.
Identification and accumulation of direct costs by 

contract?  Under a job order cost system, subsidiary

cost records for each individual contract are generally 

available?
___
___

3.
A logical and consistent method for the allocation of 

indirect costs to intermediate and final cost objectives?
___
___

4.
Accumulation of costs under general ledger control?
___
___

5.
A timekeeping system that identifies employees' labor 

by intermediate or final cost objectives?
___
___

6.
A labor distribution system that charges direct and 

indirect labor to the appropriate cost objectives?
___
___

7.
Interim (at least monthly) determination of costs 

charged to a contract through routine posting of books 

of account?
___
___

8.
Exclusion from costs charged to Government contracts of 

amounts which are not allowable pursuant to FAR Part 31, 

Contract Cost Principles and Procedures, or other 

contract provisions?
___
___

9.
Identification of costs by contract line item if 

required by the proposed contract?
___
___

PRINTED NAME  AND TITLE:



SIGNATURE:

DATE:


PART II

ADDITIONAL INFORMATION
Estimating Proceduretc \l2 "Estimating Procedure
Provide a discussion of the offeror's estimating procedure and the rationale used in the development of the proposed costs.  For effective negotiations, it is essential that there be a clear understanding of:

a.
The existing verifiable data;

b.
The judgmental factors applied in projecting from known data to the estimate;

c.

The contingencies used by the offeror in the proposed costs.

Subcontracts

The following information is required FOR EACH PLANNED SUBCONTRACT OF $550,000 OR MORE:

a.
A brief description of the work to be subcontracted.

b.
The number of quotes solicited and received.

c.
The cost or price analysis performed by the offeror.

d.
Names and addresses of the subcontractors tentatively selected and the basis for their selection; (i.e., low bidder, delivery schedule, technical competence, etc.)

e.
The offeror's rating of the subcontractor's competence, i.e., fair, good, excellent.

f.
Type of contract and estimated cost and fee or profit.

g.
Affiliation with the offeror, if any.

h.
Whether or not the subcontractor is a small business concern, small disadvantaged business concern, veteran-owned business, or woman-owned business.

i.
The extent of subcontract supervision required.

Consultants
If the offeror proposed the use of consultants, provide the following FOR EACH NAMED CONSULTANT:

a.
Resume.

b.
Identification of all cost elements included in the consultant's daily/hourly rates, plus a detailed explanation of any costs that would be charged over and above the rates.

c.
A signed consulting agreement between the offeror and the consultant.

d.
A signed statement from the consultant that the proposed rate is a "most favored customer rate,” or the reason such a rate was not offered.

e.
A determination by the offeror that the rate proposed is comparable to the rates of other consultants doing similar types of work.

f.
The offeror shall prepare a technical evaluation of the need to employ a consultant, which shall include the consultant's technical ability to perform the desired work, along with a statement and  reason that in-house resources are unavailable for performance of the effort.

In those cases where a consultant IS NOT NAMED but the offeror realizes a need will exist, the offeror shall support the proposed daily rate by supplying the information in (e) and (f) above.

Cost Sharing, In-kind Contributions, etc.
If either cost sharing or cost participation is proposed, information should be provided concerning the proposed contractual arrangements.  Examples of arrangements and the information required are as follows (however, note that arrangements are not limited to these four):

a.
Cash:  Indicate the percentage proposed and identify the base to which the rate would be applied.

b.
Elimination of certain items from indirect pools:  Identify which elements.

c.
Forbearance of fee/profit:  State the standard percentage and identify the base to which the rate normally applies.

d.
In-kind contribution of facilities:  Explain how the value of the contribution was calculated.

In any case, any proposed cost sharing method or value is subject to independent evaluation and audit by DOE in accordance with DEAR 917.70.

Financial Condition
a.
Provide a current balance sheet, profit and loss state​ment for all quarters reported on the current fiscal year, and an audited financial statement for each of the last 3 fiscal years.

b.
Describe fully any assets other than cash, accounts receivable, land, buildings, and equipment carried on the above balance sheet.

c.
State what percentage this proposed contract will repre​sent of the offeror's estimated total business during the period of perfor​mance.

d.
Describe fully the impact of this project on the offeror's organization and any contin​gency, limita​tion, and conditions affecting availability of funds for this project.

Company Compensation Policies
The offeror shall briefly describe company compensation policies in the following areas (existing company publications may be furnished):

a.
Salary Increases:(Merit, Cost-of-Living, General, Other)

b.
Fringe Benefits: Paid Absences (Vacations, Sick Leave, Holidays), Insurance Contributions, Retirement, Other

c.
Travel and Per Diem

d.
Relocation

e.
Bonuses & Other Employee Incentives

f.
Severance

g.
Overtime

h.
Shift Premium

High Value Equipment
Offerors are informed that when the use of High Value Equipment (in excess of $10,000) is applicable to the procurement, the Government reserves the right to require the submission of the feasibility of lease versus purchase studies by the successful offeror.

Use of Adpe
If the use of automatic data processing equipment (ADPE) is proposed by the offeror, the Government reserves the right to require the preparation of (1) feasibility and (2) lease versus purchase studies by the successful offeror.

The offeror shall provide any other supporting information deemed necessary in this section.
PART III

SUMMARY OF EXCEPTIONS AND DEVIATIONS
The offeror shall identify and explain any exceptions, deviations, or conditional assumptions taken with respect to the requirements contained in these Cost Proposal Preparation Instructions.

Any exceptions or deviations taken must contain sufficient amplification and justification to permit evaluation.  All benefits to the Government shall be explained for each exception taken.  Such exceptions will not, of themselves, automatically cause a proposal to be termed unacceptable.  A large number of exceptions, or one or more significant exceptions not providing benefit to the Government may, however, result in rejection of the proposal(s) as unacceptable.

SECTION M - EVALUATION FACTORS FOR AWARD

M.1
GENERAL (MAR 1998)
Proposals for Phase I will be evaluated in accordance with applicable DOE acquisition policies and procedures.  Evaluation will be performed to determine the offeror's understanding of work to be performed, technical approach, potential for completing the work as specified in the solicitation, cost reasonableness, the probable cost to the Government, and ranking with competing offerors.

Award for Phase I will be made to the responsible offeror(s), whose offer(s), conforming to this solicitation, is (are) considered most advantageous to the Government, considering the Evaluation Criteria in this Section M.

After Phase I completion, DOE will review the performance and deliverables of Phase I to reach a decision on proceeding, down selecting and award of Phase II.

M.2
OVERALL RELATIVE IMPORTANCE OF EVALUATION CRITERIA (PRDA) (FEB 2001)
The Technical Proposal is of substantially greater importance than the Cost Proposal.  The  Offer and Other Documents Proposal, Volume I, will be  evaluated for adequacy and compliance with the solicitation.

M.3
EVALUATION (PRDA) (FEB 2001)
Evaluation and selection of proposals will consist of a preliminary review, a comprehensive evaluation with final ranking, and application of program policy factors.

M.4
PRELIMINARY REVIEW (PRDA) (FEB 2001)
Proposals for Phase I will receive a preliminary review to determine that the proposal contains sufficient technical, cost, and other required information to enable a comprehensive evaluation, and it has been signed by a responsible official of the proposing organization or person authorized to obligate such organization.

If the proposal does not meet these requirements, a comprehensive evaluation shall not be made.  In such case, a prompt notice shall be sent to the offeror indicating the reason(s) for it not being selected for a comprehensive evaluation.

M.5
COMPREHENSIVE EVALUATION (PRDA) (FEB 2001)
The basic task in the evaluation and selection of proposals for award of Phase I is to assess the relative merit to determine which proposal(s) offers the greatest likelihood for achievement of the PRDA objectives.  Technical quality, ability of the proposer, estimated cost, and other relevant factors are considered.

Proposals passing the preliminary review will receive a comprehensive evaluation in accordance with the evaluation criteria below.

M.6
TECHNICAL EVALUATION CRITERIA (PRDA) (FEB 2001)
The following criteria will be considered in the evaluation of the technical merit of proposals submitted in response to this PRDA for initial Phase I.  The technical evaluation criteria are listed in descending order of importance.  The relative weights of each criterion are indicated beside each criterion.

Evaluation Criterion 1: Scientific/Technical Innovation and Technical Approach (50%)

· Degree to which the proposed technologies represent an advancement and/or new innovation toward achieving the overall system objectives described in Section J, Attachment G, “NDA System Objectives.”  

· Degree to which proposed technology offers potential advantages, benefits (including ultimate equipment and operating costs and throughput rates) and improvements over current and emerging technologies; and degree to which offeror demonstrates an understanding of the deficiencies of current technologies and feasibility of offeror’s technology to overcome deficiencies. 

· Degree to which the proposed work is based on sound scientific and engineering principles. 

· Feasibility of proposed concept, level of technology development maturity, and degree to which ability to implement is supported by previous testing or available data. 

· Extent of prior use, research, development or application of the proposed technology or methodology for determining the radionuclide content of large containers with varying matrices and density, and discussion on the success rate of the proposed technology.  Degree to which prior work relates to the proposed application of the technology or methodology.

Evaluation Criterion 2: Qualification of Organization/Key Personnel/ Support (40%)  

· Extent and appropriateness of qualifications and pertinent experience of the proposed project leads, NDA subject matter expert (SME), technical staff, and consultants (if any).

· Extent of proposed project leads performance record with technology development projects of similar complexity, and the degree to which the creativity and ability of the individual meets the objectives of the development, schedule and cost commitments. 

· Extent of qualifications and relevance of any proposed U.S. industrial partner in regard to the capability to demonstrate and implement successful technologies at large scale.

· Rationale for and evidence of corporate commitment to any teaming arrangement, andavailability and time commitments of proposed personnel.

Evaluation Criterion 3 – Facility (10%)

· Degree to which offeror demonstrates knowledge of SRS requirements; including ES&H requirements established by WSRC, the site management and operating contractor. 

· Degree to which offeror assesses the adequacy of the proposed facilities at SRS and identifies deficiencies for the offerors’ Phase II and Phase III work.

· Reasonableness of justification for purchase or lease of facilities, equipment, or materials and extent of system operations room adjacent (or nearby if remote operation) to facilitate a three person operation.  

M.7
COST CRITERIA (PRDA) (FEB 2001) 
The cost proposals will not be point scored, assigned a numerical weight, or adjectivally rated. The costs proposed will be evaluated in accordance with the following criteria: 

· Realism, reasonableness, and evaluated probable cost to the Government.  

Although cost will not be scored or rated, cost could be a deciding factor for selection among proposals that are otherwise relatively equivalent. 

M.8
APPLICATION OF PROGRAM POLICY FACTORS
Program Policy Factors, while not indicators of the proposal's merit, e.g., technical excellence, cost, offeror's ability, etc., may be essential to the process of selecting the proposal(s) that, individually or collectively, will best achieve the program objectives.  Such factors are often beyond the control of the offeror.  Offerors should recognize that some very good proposals may not receive an award because they do not fit within a mix of projects which maximizes the probability of achieving the DOE's overall research and development objectives.  Therefore, the following Program Policy Factors may be used by the Source Selection Authority (SSA) to determine the optimal mix of ranked proposal(s) to receive DOE funding support.

· It may be desirable to select project(s) for award of less technical merit than other project(s) if such a selection will optimize use of available funds by allowing a larger number of innovative technologies/projects to be supported while not being detrimental to the overall objectives of the program

· It may be desirable to select project(s) for award, which initiate work with technologies at higher level of developmental maturity and exhibit higher potential for expedient implementation.

· It may be desirable to select project(s) for award that represent a diversity of methods, approaches, or application of differing technology options.

· It may be desirable to select project(s) for award, which minimize issues regarding siting, environmental permitting and the impact of regulatory issues.

· It may be desirable to select project(s) for award, which represent a diversity of organizations (i.e., small businesses, and educational institutions).

· It may be desirable to select project(s) for award, which maximize the return on investment of previous Government funding.

These policy factors will provide the Source Selection Authority with the capability of developing, from the competitive procurement, a broad involvement of organizations and organizational ideas, which both enhance the overall technology research and development effort and upgrade the program content to meet the goals of the DOE.

M.9
SELECTION (PRDA) (FEB 2001)
The Source Selection Authority will select proposals for award of Phase I from the findings established by the proposal evaluation panel; taking into account the relative technical, environmental, business, management, and cost, as well as applicable program policy factors to determine which proposal(s) will best satisfy the program objectives.
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